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SECTION L

INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS

L.18 PROPOSAL PREPARATION INSTRUCTIONS
L.18.1 General Proposal Information

Comprehensive responses to the requirements of this Request for Proposal (RFP) are
necessary to enable the Government to evaluate the offeror’s understanding of, capability
and approaches to accomplish the stated requirements. The offeror shall provide
sufficient detail to substantiate the validity of all stated assertions. Proposals shall be
submitted in accordance with the instructions herein, and non-conformance with the
specified required content may be cause for rejection of the proposal. General
statements that the offeror understands the problem and can or will comply with the
requirements of the RFP will be considered inadequate. Clarity and completeness are
essential. Data not submitted with the proposal, but submitted previously, or presumed
to be known (i.e., previous projects performed for the Government) cannot be considered
as part of the proposal. The proposal shall be submitted in three (3) volumes as follows:

Volume 1 - Technical Proposal
Volume 2 - Management Proposal
Volume 3 - Contract and Price Proposal

Each volume of the proposal shall be organized and formatted as stated so than an
extensive search of the proposal is not necessary to perform an evaluation. Each volume
of the proposal shall also contain a separate "Table of Contents" that identifies all
paragraphs and subparagraphs covered within that volume of the proposal by paragraph
and subparagraph number, titte and by page number, a list of tables, figures, etc.
Information not in its appropriate volume and not appropriately reference may be
assumed to have been omitted. Cost/price information shall not be included in the
Technical/Management Proposals and the proposal shall not exceed the specified length
regardless of reason.
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L.18.2 The Offeror shall submit an original and copies to total the following number of
copies of each volume:

Volume Number of Copies
1-  Technical Proposal 6
2 -  Management Proposal 6
3 -  Contract Pricing Proposal 6
4 -  Standard Form 33 (Section A) 3
5-  Completed Section B 3

(Supplies/or Services and Prices/Costs)
6 - Completed Section K

(Representations, Certifications and

Other Statements to Offerors)

w

L.18.3 Proposal Length

The Technical Proposal and Management Proposal shall consist of no more than one
hundred (100) pages together, not counting resumes or example documents. A page
printed on both sides will be counted as two pages. Pages containing text shall be
typewritten, on 8-1/2 x 11 inch paper; however, in case drawings or other graphics are
submitted, they should be reduced only 10 the extent legibility is not lost. The offeror shall
not submit verbatim sections of the appendices to this solicitation as part of their
proposal. Contract Pricing Proposals does not have a page limitation.

L.19 INSTRUCTIONS FOR PREPARATION OF THE TECHNICAL PROPOSAL -
VOLUME 1

L.19.1 General

The technical volume shall include a description f resources, facilities, and equipment to
be used in accomplishing the requirements of the scope of work. Offerors are cautioned
to keep in mind the criteria set forth in section against which the proposals will be
evaluated.

L.19.2 At the beginning of this volume, the Offeror will provide an introductory narrative
outlining which anticipated work elements will be performed by the prime contractor and
which should be performed by subcontractors. This brief introduction should be no more
than four pages. Anticipated contractual relationships should be identified (i.e., prime
contractor, subcontractor, joint venture, partnerships, etc.). General terms such as "team
member”, “partners” etc., are not acceptable identifiers for purposes of this introductory
outline. Major work elements identified shall include but not be limited to: on-site
management, off-site management, sampling, radioactive and chemical analysis, quality
assurance, quality control, on-site safety, on-site dismantlement, remediation,
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excavation/disposal of contaminated soils, risk assessments, engineering and other
services. This information may also be represented in a chart matrix format.

L.19.3 Specific areas to be discussed are below:
L.19.3.1 Project Plan/Sequencing of Effort

(1)  Discuss the Offeror’s capabilities in understanding and supervising on-site
activities to include but not be limited to preparing for the following:

Site Preparation - Demonstrate understanding of project and items and
issues necessary to prepare for the removal, handling, storage and disposal
of contaminated and non-contaminated materials and debris.

Engineering Controls - Demonstrate understanding and procedures
necessary to prevent cross-contamination of clean materials with
contaminated materials.

Support Facilities - Demonstrate understanding and plan on how the Offeror
will execute efforts by the planning and use of support facilities and
equipment.

Dismantlement/Removal - Demonstrate understanding and procedures
required for the safe dismantlement and/or removal and handling of
contaminated and clean materials and debris.

Cleanup and Disposal - Demonstrate understanding and plan for cleanup
and disposal of contaminated and non-contaminated materials.

(2) Provide a proposed site management flow diagram for the sample task
order identifying key management and technical responsibilities, locations
an contractual relations with the offeror’s organization.

(8) Identify subcontractors’ experience with regard to Paragraph L.19.3.1(1)
above.

L.19.3.2 Determination of Clean vs. Radiologically Contaminated Access
(1)  Discuss the Offeror’s technical capabilities in developing procedures for
sampling and verification analyses and other investigative and engineering
services to include, but not necessarily limited to, the following:

- Site prep, monitoring and surveys
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- Services to include hazardous, toxic, and radiological waste
sampling, storage, shipment, data management, chain of custody,
on-site servicing and Contractor Quality Control

- Sampling of waste and contaminated soils
Sampling, Analysis and Quality Management

- Discuss the Offeror’'s capabilities in administering all applicable
requirements as described in Specification Section 01440 -
Contractor Quality Control, Section 01450 - Environmental Health
and Safety Requirements, Section 01927 - Surveys for
Contamination, Section 01928 - Hazardous Waste Characterization,
Decontamination and Disposal, and Other Specification Sections as
applicable

- Discuss sampling requirements and how and by whom sampling will
be performed

- Provide candidate laboratory’s experience, capacity, and any state
and federal certification acquired

Provide a management flow diagram identifying the responsibilities of field
sampling and laboratory personnel and how they relate to the Prime
Contractor and the Government. Identify both location and first tier QA
responsibility required to assume timely, defendable, cost effective, and
flexible sampling and laboratory support.

Discuss Offeror's in-house "hands-on" sampling and/or laboratory
experience.

Discuss Offeror’s approach to assuming flexible, responsive laboratory
service.

L.19.3.3 Waste Preparation and Volume Minimization

Discuss the Offeror’s technical capabilities in the preparation, volume
reduction, packaging and other services to include, but not limited to, the
following:

- Removal, handling and staging of contaminated and non-
contaminated materials
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- Methods, procedures and equipment required to reduce "airspace”
and increase quantity of materials into a given volume or container

- Type(s) of packaging and containers used for transport and methods
used with load and handle packaging and containers

- Methods and procedures for the disposal of non-contaminated
debris

- Undérstanding of types of materials that will be encountered

- Methods and procedures that will be used to prevent clean materials
from becoming contaminated with dirty or radioactive-contaminated
materials.

(@) Discuss the Offeror's understanding and approach to loading,
documentation, shipping and disposal of contaminated and other non-
contaminated waste.

L20 INSTRUCTIONS FOR PREPARATION OF THE MANAGEMENT PROPOSAL
(VOLUME 2)

L.20.1 Organization Plan

Provide a proposed organization structure identifying key personnel who will be assigned
to the project. Include the following information:

(1)  Provide appropriate organizational charts showing the proposed project
organization with names and positions of personnel proposed to be
assigned to the contract. Charts shall indicate lines of authority through the
organization, physical location and corporate affiliation.

(@) Provide key position descriptions of position duties, responsibilities, and
authorities.

(8)  Describe Offeror’s plan for administering subcontracts. Also describe how
fixed price subcontracting will be utilized to assure cost-effective, timely
execution of the broad range of anticipated delivery orders.

(4) Personnel Qualifications - The Offeror’s shall identify the key principals and
their corporate affiliations, their areas of responsibility and relationship with
the management structure. The qualifications of the personnel should be
provided to include their experience, academic training and participation in
professional societies.
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L.20.2 Offeror’s Experience

Discuss the offeror’s experience in managing hazardous waste corrective
action contracts, (i.e. technical, design, remediation, and operation).

The Offeror’s experience as a Prime Contractor and/or Subcontractor will
be evaluated. The Offeror shall complete Attachment __ entitled "Offeror’s
Experience", using the following as guidance:

- Describe the work performed by the Offeror as either a Prime
Contractor or Subcontractor. Do not include a description of the
Prime Contractor’s work if the Offeror was a Subcontractor on the
project. -

- Provide the name, address and telephone number of the customer
for whom the work was performed. Since these customers may be
interviewed by the Government, Offeror’s project-related work
experience will not receive consideration if the customer’s identity is
not disclosed.

- Describe the contract type (i.e. unit price, lump sum, time and
materials, cost plus, etc.) the Offeror established with either the
customer or the Prime Contractor.

- Provide the performance period for the work under the control of the
Offeror.

- Provide location where work took place.

- Provide cost history of Offeror’s portion of the contract under his
control.

L.20.3 Subcontractor’s Experience

Describe how the Subcontractor’s experience will augment the Offeror’s
own organization. Describe Offeror's assurances that the intended
Subcontractor will be available to perform the work when called upon. This
will be taken into consideration during the evaluation process. Such
assurance should be presented in the proposal and may include a narrative
of previous relations between the Offeror and the Subcontractor, a "letter of
intent" from the Subcontractor, or some other tangible item that
demonstrates the Offeror’'s reliance on a particular Subcontractor is
reasonable.
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(2) The Offeror shall complete Attachment ___, Subcontractor’s Experience,
using the following as guidance:

Description of Work - Describe the Subcontractor work over which he had
control or total responsibility

Name, Address and Telephone Number of Customer - Provide this
information so that previous customers may be interviewed by the
Government

Contract Type - Describe the Subcontractor’s contractual relationship with
either the customer or the Officer

Period of performance - Provide the performance period for the work under
the control of the Subcontractor

Place of Performance - Self-explanatory

Cost History - Cost history of Subcontractor’s portion of the Contractor
under his control

L.20.4 Offeror’'s Corporate Commitments

Specify current contracts by nature, duration, and amount, and summarize the effect of
those commitments on this project. Furnish a curve with the record of work placement
of your firm over the past three (3) years, capability of this project relative to other current
and anticipated commitments.

L.20.5 Health and Safety Program

(1)  Provide information directly related to the nature of potential contaminants
identified.

(2 Provide a management flow diagram of Health and Safety staff with
responsibilities, contractual affiliations, and locations of responsible CIH, and
on-site health and safety personnel.

(8 Provide an outline of major and/or unique requirements needed to
effectively manage this program at the Austin Avenue Radiation site.

(4) Provide a discussion on how to effectively and efficiently implement a site-
specific health and safety plan. Also discuss the Offeror’s rationale in the
allocation of on-site safety personnel for several on-going remediation
efforts.
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L.20.6 Laboratory

(1)  Discuss the Offeror’s capabilities in understanding the requirements for the
provision of facilities and services to include, but not be limited to, the
following:

On-Site Laboratory - Demonstrate understanding of project requirements
and type of facilities being provided for the analyses of radioactive and other
contaminants.

Instrumentation - Demonstrate understanding of specific nature of
contamination and the types of instruments required to perform tasks with
desired reliability.

Methods and Procedures - Demonstrate particular methods, procedures
and protocols necessary to perform radioactive and chemical analysis to
required levels of accuracy.

Calibration - Demonstrate understanding and standards by which
instrumentation and procedures will be based to provide analysis with
reliability = 95%.

Off-Site_Laboratory - Demonstrate understanding and necessity of an
independent third party laboratory to provide verification of sampling results.
Provide name, address and other qualifications of independent laboratory.

L.20.7 Quality Control and Data Management

(1)  Discuss Offeror’s capabilities and understanding of the necessary measures
to develop and implement a Quality Control and Data Management System
to include, but not be limited to, the following:

- Provide a management organization and responsibility flow diagram
of the Quality Control and Data Management staff, with
responsibilities, contractual affiliations, and locations of QC Manager
and other on-site staff.

- Describe Offeror’s plan for the procedures in scheduling, reviewing,
certifying and managing submittals, including Subcontractors and
other vendors.

- Describe Offeror’s plan for the control, verification and acceptance
testing procedures.
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- Describe Offeror’s plan for tracking all control phases of testing,
verification, and acceptance testing, volume minimization, loading
and shipping of wastes, including documentation.

- Describe Offeror’s plan for tracking contract deficiencies, correction
of deficiencies and documentation to establish the deficiencies have
been corrected.

- Describe Offeror’s plan for the control and calibration of radiological
measuring and other test equipment, including documentation.

- Describe Offeror’s plan for the establishment of an audit program.

- Provide key position descriptions of position duties, responsibilities,
and authority and resumes of qualified personnel.

L.20.8 Schedule and Cost Control

Briefly describe the proposed Network Analysis System (NAS) to be utilized. Identify
personnel responsible for day-to-day and long-term schedule and cost control, and how
they will utilize the NAS to control and report progress and costs. Discuss your
accounting system to ensure accountable cost-effective control, under the terms as set
forth under this Contract.

L.21 INSTRUCTIONS FOR PREPARATION OF THE CONTRACT PRICING PROPOSAL -
VOLUME 3

L.21.1 General

Offerors shall submit cost proposals in a sealed package(s) plainly marked "PRICE
PROPOSAL". The Offeror shall submit a copy of the Bidding Schedule with all prices
appropriately inserted as part of the Price/Cost Proposal.

These instructions supplement Federal Acquisition Regulation (FAR) Table 15-2. All
information and supporting data requested herein shall be included with the proposal.
Since these instructions are general in nature, to cover many types of acquisitions, the
Offeror is to submit data to support those cost factors that are appropriate for this
proposal.

The Offeror shall submit any additional data, supporting schedules or substantiation that
are reasonably required for the conduct of an appropriate review and analysis. For
effective negotiations, it is essential that there be a clear understanding of (a) existing
verifiable data and (b) the judgment factors, rationale and methodology applied in arriving
at the offer price.
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A signed SF-1411 is required in response to this RFP, since cost analysis may be
involved. The Offeror shall comply with the specific instructions set forth in FAR 15.804-6.
The Offeror shall submit an initial package of complete, accurate and current data.
SF-1411s are required for all subcontracts which exceed $500,000.

The proposal shall include a summary table of SF-1411 data presenting the total of each
SF-1411 cost element for each quantity and for each year. The proposal shall clearly
demonstrate how each price in the Bidding Schedule was derived. The proposal shalll
include cost of Money and Profit/Fee as appropriate.

L.21.2 The Offeror shall include the following specific elements in the proposal:

a.

General

The Offeror shall provide under each cost element as appropriate a narrative and
detailed description to explain, in whatever detail is required to demonstrate cost
reasonableness and methodology used to estimate, each element of cost (i.e.,
labor, material). In all cases where cost estimates are based upon past
experience, the Offeror shall identify the past experience and explain how cost data
available from the past experience were adapted to the current effort.

Material

The Offeror shall provide a complete, itemized Bill of Materials indicating whether
based on competition, sole source or on historical data, vendor name, part
number, item description, quantity, unit price and extended price. The Offeror shall
identify any costs included for material escalation and describe the basis and
estimating methodology therefor.

Subcontracts
Provide information required under FAR 15.804-6.
Labor

(1)  The Offeror shall provide a breakdown for each labor category including
labor rates and dollars proposed for each year and in total. Labor
categories shall be grouped by appropriate overhead centers (i.e.,
engineering, manufacturing, quality assurance). In addition, the breakdown
shall include the overhead base, rate, and cost for each overhead center in
each year and in total.

(20 Provide a table of overhead rates applied to each overhead center each
year. ldentify the composition of each overhead pool by description,
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estimated amount and percentage of total overhead center pool estimates
in each year. Describe methodology for projecting overhead rates beyond
the current fiscal year for each overhead center. Show trends and
budgetary data to support estimates.

e. Other Direct Charges

List all other costs not otherwise included above (i.e., special tooling, test
equipment, travel, computer, preservation, packaging) and describe basis for
estimate. Travel estimates shall be supported by identification of number of trips,
destination, number of people, mode of travel, number of days and transportation
and per diem rates.

f. General and Administrative Expenses (G & A)

Provide a table of G & A bases, rates and expenses for each year. Identify the
composition of the G & A pool by description, estimated amount and percentage
of total G & A pool beyond the current fiscal year. Show trends and budgetary
data to support estimates.

g. Facilities Capital Cost of Money (FCCOM)

if FCCOM is claimed, provide completed Form 1861. Describe the methodology
for projecting FCCOM rates beyond the current fiscal year.

h. At the completion of negotiations, if the proposed contract meets the criteria
expressed on Public Law 87-653 and FAR 15.804-2, the Contractor shall be
required to submit a completed Certificate of Current Cost and Pricing Data.

i Award Fee Plan

L.21.2.1 For estimating purposes, the Contractor shall estimate:

a. Cost Realism
A proposal is presumed to represent an Offeror’s best efforts to respond to the
solicitation. Any inconsistency, whether real or apparent, between promised
performance and price should be explained in the proposal. Any significant
inconsistency, if unexplained, raises a fundamental issue of the Offeror’'s
understanding of the nature and scope of the work required and of his financial

ability to perform the Contract and may be grounds for rejection of the proposal.
The burden of proof as to price credibility rests with the Offeror.
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L.1 INCURRING COSTS

The Government is not liable for any costs incurred by the Offerors in submitting
proposals in response to this solicitation.

L.2 52.210-0002 AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF
SPECIFICATIONS AND STANDARDS (DODISS) (SEP 1990)

Single copies of specifications cited in this solicitation may be obtained by submitting a
written request to the supply point listed below. The request must contain the title of the
specification, its number, date, applicable amendment(s), and the solicitation or contract
number. A telephone order entry system is available with the use of a touch-tone
telephone. A Customer Number is required to use this system and may be obtained by
written request to the address listed below or by telephone (215-697-2179). In case of
urgency, telegraphic requests are acceptable. Voluntary standards, which are not
available to Offerors and Contractors from Government sources, may be obtained from
the organization responsible for their preparation, maintenance, or publication.

Standardization Document

Order Desk, Building 4, Section D
700 Robbins Avenue
Philadelphia, PA 19111-5094

Telex Number: 834295
Western Union Number: 710-670-1685
Telephone Number: 215-697-3321 (Express shipment pickup)

Telephone Order Entry System (TOES) Numbers:  215-697-1187 through
andincluding 215-697-1197

(End of Provision)

L3 52.212-0007 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE
(SEP 1990)

Any contract awarded as a result of this solicitation will be / / DX rated order;
/X/ DO rated order certified for national defense use under the Defense Priorities and
Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow all
of the requirements of this regulation.

(End of Provision)
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L.4 52.215-0005 SOLICITATION DEFINITIONS (JUL 1987)
"Government" means United States Government.
"Offer" means "proposal” in negotiation.

"Solicitation" means a request for proposals (RFP) or a request for quotations
(RFQ) in negotiation.

(End of Provision)

L5 52.215-0007 UNNECESSARILY ELABORATE PROPOSALS OR QUOTATIONS
(APR 1984)

Unnecessarily elaborate brochures or other presentations beyond those sufficient to
present a complete and effective response to this solicitation are not desired and may be
construed as an indication of the Offeror's or Quoter’s lack of cost consciousness.
Elaborate art work, expensive paper and bindings, and expensive visual and other
presentation aids are neither necessary nor wanted.

(End of Provision)
(AV 7-2003.40, 1969 OCT)

L.6 52.215-0008 AMENDMENTS TO SOLICITATIONS (DEC 1989)

a. If this solicitation is amended, then all terms and conditions which are not modified
remain unchanged.

b. Offerors shall acknowledge receipt of any amendment to this solicitation by
(1) signing and returning the amendment, (2) identifying the amendment number
and date in the space provided for this purpose on the form for submitting an offer,
(3) letter or telegram, or (4) facsimile, if facsimile offers are authorized in the
solicitation. The Government must receive the acknowledgment by the time
specified for receipt of offers.

(End of Provision)
L.7 52.215-0009 SUBMISSION OF OFFERS (DEC 1989)
a. Offers and modifications thereof shall be submitted in sealed envelopes or
packages (1) addressed to the office specified in the solicitation, and (2) showing

the time specified for receipt, the solicitation number, and the name and address
of the Offeror.
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b. Telegraphic offers will not be considered unless authorized by the solicitation;
however, offers may be modified by written or telegraphic notice.

C. Facsimile offers, modifications or withdrawals will not be considered unless
authorized by the solicitation.

d. ltem samples, if required, must be submitted within the time specified for receipt
of offers. Unless otherwise specified in the solicitation, these samples shall be
(1) submitted at no expense to the Government, and (2) returned at the sender’s
request and expense, unless they are destroyed during pre-award testing.

(End of Provision)

L.8 52.215-0010 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF
PROPOSALS (DEC 1989)

a. Any proposal received at the office designated in the solicitation after the exact
time specified for receipt will not be considered unless it is received before award
is made and it:

(1)  Was sent by registered or certified mail not later than the fifth calendar day
before the date specified for receipt of offers (e.g., an offer submitted in
response to a solicitation requiring receipt of offers by the 20th of the month
must have been mailed by the 15th);

(2) Was sent by mail or, if authorized by the solicitation, was sent by telegram
or via facsimile and it is determined by the Government that the late receipt
was due solely to mishandling by the Government after receipt at the
Government installation;

(8) Was sent by U.S. Postal Service Express Mail Next Day Service-Post Office
to Addressee not later than 5:00 p.m. at the place of mailing two working
days prior to the date specified for receipt of proposals. The term "working
days" excludes weekends and U.S. Federal holidays; or

(4) Is the only proposal received.

b. Any modification of a proposal or quotation, except a modification resulting from

the Contracting Officer’s request for "best and final" offer, is subject to the same
conditions as in subparagraphs (a)(1), (2), and (3) of this provision.
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C. A modification resulting from the Contracting Officer’s request for "best and final"
offer received after the time and date specified in the request will not be
considered unless received before award and the late receipt is due solely to
mishandling by the Government after receipt at the Government installation.

d. The only acceptable evidence to establish the date of mailing of a late proposal or
modification sent either by U.S. Postal Service registered or certified mail is the
U.S. or Canadian Post Service postmark both on the envelope or wrapper and on
the original receipt from the U.S. or Canadian Postal Service. Both postmarks
must show a legible date or the proposal, quotation, or modification shall be
processed as if mailed late. "Postmark" means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impression) that is
readily identifiable without further action as having been supplied and affixed by
employees of the U.S. or Canadian Postal Service on the date of mailing.
Therefore, Offerors or Quoters should request the postal clerk to place a legible
hand cancellation bull’'s eye postmark on both the receipt and the envelope or
wrapper.

e. The only acceptable evidence to establish the time of receipt at the Government
installation is the time/date stamp of that installation on the proposal wrapper or
other documentary evidence of receipt maintained by the installation.

f. The only acceptable evidence to establish the date of mailing of a late offer,
modification, or withdrawal sent by Express Mail Next Day Service-Post Office to
Addressee is the date entered by the Post Office receiving clerk on the "Express
Mail Next Day Service-Post Office to Addressee" label and the postmark on both
the envelope or wrapper and on the original receipt from the U.S. Postal Service.
"Postmark" has the same meaning as defined in paragraph (d) of this provision,
excluding postmarks of the Canadian Postal Service. Therefore, Offerors or
Quoters should request the postal clerk to place a legible hand cancellation bull’s
eye postmark on both the receipt and the envelope or wrapper.

g. Notwithstanding paragraph (a) of this provision, a late modification of an otherwise
successful proposal that makes its terms more favorable to the Government will
be considered at any time it is received and may be accepted.

h. Proposals may be withdrawn by written notice or telegram (including mailgram)
received at any time before award. If the solicitation authorizes facsimile
proposals, proposals may be withdrawn via facsimile received at any time before
award, subject to the conditions specified in person by an Offeror or an authorized
representative, if the representative’s identity is made known and the representative
signs a receipt for the proposal before award.

(End of Provision)
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L.9 52.215-0012 RESTRICTION ON DISCLOSURE AND USE OF DATA (APR 1984)

Offerors or Quoters who include in their proposals or quotations data that they do not
want disclosed to the public for any purpose or used by the Government except for
evaluation purposes shall:

a. Mark the title page with the following iegend:

"“This proposal or quotation includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed, in whole or in part,
for any purpose other than to evaluate this proposal or quotation. If, however, a
contract is awarded to this Offeror or Quoter as a results of, or in connection with,
the submission of this data, the Government shall have the right to duplicate, use,
or disclose the data to the extend provided in the resulting Contract. This
restriction does not limit the Government’s right to use information contained in this
data if it is obtained from another source without restriction. The data subject to
this restriction are contained in sheets (insert numbers or other identification of
sheets);" and

b. Mark each sheet of data it wishes to restrict with the following legend:

"Use or disclosure of data contained on this sheet is subject to the restriction on
the title page of this proposal or quotation."

(End of Provision)
(R 3-501(b) Sec L (xxiv))

L.10 52.215-0013 PREPARATION OF OFFERS (APR 1984)

a. Offerors are expected to examine the drawings, specifications, Schedule, and alll
instructions. Failure to do so will be at the Offeror’s risk.

b. Each Offeror shall furnish the information required by the solicitation. The Offeror
shall sign the offer and print or type its name on the Schedule and each
continuation sheet on which it makes an entry. Erasures or other changes must
be initialed by the person signing the offer. Offers signed by an agent shall be
accompanied by evidence of that agent’s authority, unless that evidence has been
previously furnished to the issuing office.

C. For each item offered, Offerors shall:
(1)  Show the unit price/cost including, unless otherwise specified, packaging,

packing, and preservation, and (2) enter the extended price/cost for the
quantity of each item offered in the "Amount" column of the Schedule. In
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case of discrepancy between a unit price/cost and an extended price/cost,
the unit price/cost will be presumed to be correct subject, however, to
correction to the same extent and in the same manner as any other
mistake.

d. Offers for supplies or services other than those specified will not be considered
unless authorized by the solicitation.

e. Offerors must state a definite time for delivery of supplies or for performance of
services, unless otherwise specified in the solicitation.

f. Time, if stated as a number of days, will include Saturdays, Sundays, and holidays.

(End of Provision)
(R SF 33A, Para 2, 1978 JAN)

L.11 52.215-0014 EXPLANATION TO PROSPECTIVE OFFERORS (APR 1984)

Any prospective Offeror desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing soon enough to allow a reply to
reach all prospective Offerors before the submission of their offers. Oral explanations or
instructions given before the award to the Contract will not be binding. Any information
given to a prospective Offeror concerning a solicitation will be furnished promptly to all
other prospective Offerors as an amendment of the solicitation, if that information is
necessary in submitting offers or if the lack of it would be prejudicial to any other
prospective Offerors. '

(End of Provision)
(R SF 33A, Para 3, 1978 JAN)

L.12 52.215-0015 FAILURE TO SUBMIT OFFER (APR 1984)

Recipients of this solicitation not responding with an offer should not return this
solicitation, unless it specifies otherwise. Instead, they should advise the issuing office
by letter or postcard whether they want to receive future solicitations for similar
requirements. If a recipient does not submit an offer and does not notify the issuing office
that future solicitations are desired, the recipient’s name may be removed from the
applicable mailing list.
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L.13 52.215-0016 CONTRACT AWARD (JUL 1990)

a.

The Government will award a Contract resulting from this solicitation to the
responsible Offeror whose offer conforming to the solicitation will be most
advantageous to the Government, cost or price and other factors, specified
elsewhere in this solicitation, considered.

The Government may (1) reject any or all offers if such action is in the public
interest, (2) accept other than the lowest offer, and (3) waive informalities and
minor irregularities in offers received.

The Government may award a Contract on the basis of initial offers received,
without discussions. Therefore, each initial offer should contain the Offeror’s best
terms from a cost or price and technical standpoint.

The Government may accept any item or group of items of an offer, unless the
Offeror qualifies the offer by specific limitations. Unless otherwise provided in the
Schedule, offers may be submitted for quantities less than those specified. The
Government reserves the right to make an award on any item for a quantity less
than the quantity offered, at the unit cost or prices offered, unless the Offeror
specifies in the offer.

A written award or acceptance of offer mailed or otherwise furnished to the
successful Offeror within the time for acceptance specified in the offer shall result
in a Binding Contract without further action by either party. Before the offer’s
specified expiration time, the Government may accept an offer (or part of an offer,
as provided in paragraph (d) above) whether or not there are negotiations after its
receipt, unless a written notice of withdrawal is received before award.
Negotiations conducted after receipt of an offer do not constitute a rejection or
counteroffer by the Government.

Neither financial data submitted with an offer, nor representations concerning
facilities or financing, will form a part of the resulting Contract. However, if the
resulting Contract contains a clause providing for price reduction for defective cost
or pricing data, the Contract price will be subject to reduction if cost or pricing data
furnished is incomplete, inaccurate, or not current.

The Government may determine that an offer is unacceptable if the prices
proposed are materially unbalanced between line items or subline items. An offer
is materially unbalanced when it is based on prices significantly less than cost for
some work and prices which are significantly overstated in relation to cost for other
work, and if there is a reasonable doubt that the offer will result in the lowest
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overall cost to the Government, even though it may be the lowest evaluated offer,
or it is so unbalanced as to be tantamount to allowing an advance payment.

(End of Provision)
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L.14 52.216-0001 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Cost Plus Award Fee/Indefinite Quantity
Contract resulting from this solicitation.

(End of Provision)
(R 3-501(b) Sec L (iv))

L.15 52.219-0022 SIC CODE AND SMALL BUSINESS SIZE STANDARD (JAN 1991)
a. The standard industrial classification (SIC) code for this acquisition is
b. (1)  The small business size standard is

(2)  The small business size standard for a concern which submits an offer in
its own name, other than on a construction or service contract, but which
proposes to furnish a product which it did not itself manufacture, is 500
employees.

(End of Provision)

L.16 52.222-0024 PRE-AWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE REVIEW
(APR 1984)

An award in the amount of $1 milion or more will not be made under this solicitation
unless the Offeror and each of its known first-tier Subcontractors (to whom it intends to
award a Subcontract of $1 million or more) are found, on the basis of a compliance
review, to be able to comply with the provisions of the Equal Opportunity clause of this
solicitation.

(End of Provision)
(R 7-2003.14(a) 1970 AUG)
(R 1-12,803-9)

L.17 52.233-0002 SERVICE OF PROTEST (NOV 1988)

a. Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that
are filed directly with an agency, and copies of any protests that are filed with the
General Accounting Office (GAO) or the General Services Administration Board of
Contract Appeals (GSBCA), shall be served on the Contracting Officer (addressed
as follows) by obtaining written and dated acknowledgment of receipt from:

FEBRUARY 1994 L-20 03886-076-008

AR302355



b. The copy of any protest shall be received in the office designated above on the
same day a protest is filed with the GSBCA or within one day of filing a protest with
the GAO.

(End of Provision)
L.18 52.252-0005 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

a. The use in this solicitation of any Federal Acquisition Regulation
(48 CFR Chapter 1) provision with an authorized deviation is indicated by the
addition of "(DEVIATION)" after the date of the provision.

b. The use in this solicitation of any (48 CFR Chapter __ ) provision
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the

name of the regulation.

(End of Provision)

(NM)

END OF SECTION L
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SECTION M

EVALUATION OF PROPOSALS

M.1 SOURCE SELECTION EVALUATION BOARD (SSEB)

M.1.1

The Contracting Officer (CO) will establish an SSEB to conduct the evaluation of proposal
received in response to this solicitation. The SSEB will consist of technical procurement,
and legal personnel. The evaluation will be based on the content of the proposal and any
subsequent discussions required. The SSEB will not consider any information or data
incorporated by reference or referred to otherwise. The identities of the SSEB personnel
are confidential and any attempt by the proposers to contact these individuals is
prohibited.

M.2 TECHNICAL INFORMATION

M.2.1

The technical information to be provided under Paragraph L.18, Proposal Preparation and
Format, shall support and be consistent with the technical requirements contained in the
specifications and the Request for Proposals (RFP). This format will aid in the evaluation
process without omitting specific technical and personnel qualifications for any proposer.

M.3 PROPOSAL EVALUATION - GENERAL
M.3.1

Those proposals which have been properly submitted will be evaluated (e.g., point
scored) by a technical committee consisting of Government Construction and Engineering
design personnel. The EPA and State technical personnel may also be represented. The
aggregate scores for each proposal will be used to establish an initial competitive range.
Those offers within the competitive range will be given the opportunity to revise their
proposal based on written comments generated by the technical and cost evaluation
process. Based on the Offeror’s response, the proposal will be rescored and best and
finals will be requested. Pricing/cost data will not be point scored but will subjectively be
evaluated. The identified areas to be evaluated (point scored) are listed below in
descending order of importance:

Volume 1 Technical Proposal
Volume 2  Management Proposal
Volume 3  Contract Pricing Proposal
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M.4 EVALUATION FOR AWARD
M.4.1

Award will be made to the firm whose proposal is most advantageous to the Government,
technical, management, and cost/price factors considered. A firm other than the lowest
Offeror may be awarded provided the offer is within the competitive range. A proposal
using sliding price scale or subject to escalation based on any contingency will not be
acceptable. Only fixed firm proposals based on the Unit Price Bid Schedule provided will
be evaluated.

M.4.1.1 Limitations on Proposal Submittals
M.4.1.1.1

The proposal is limited to 100 pages total, not including title sheet, index, table of

contents, cover sheets, completed Bid Schedule, or Offeror’'s resumes. The Technical

Proposal (Volume 1) is limited to 50 pages and the Project Management/Organization

Proposal (Volume 2) is limited to 50 pages. The type font size shall not be less than
point, font. All submittals shall be securely bound.

M.5 EVALUATION FACTORS

The weight of the technical point score will be equal to the weight of the management
organization score. The combined scores will be used to establish overall rating and the
competitive range.

M.5.1 Technical Evaluation (Volume 1 - Technical Proposal)

The technical factors will be evaluated per the following subfactors which are listed in
descending order of importance.

M.5.1.1 Project Plan/Sequencing of Effort

The proposal must clearly demonstrate a thorough understanding of task objectives,
integrating all work elements into a unified program and provide a sound technical
approach to satisfy the objectives. Offerors shall demonstrate a thorough understanding
of project goals and the elements required for the accomplishment of work. The property
and structure located at 3723 Huey Avenue, Upper Darby Township, Delaware County,
Pennsylvania, will be used as the sample property for technical evaluation. Discussion
of ancillary support methods, facilities and procedures will be included to support the
3723 Huey scenario and to specifically and concisely address other proposal features.
This is a single family, detached dwelling. Offerors shall utilize the drawings and
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specifications to develop a conceptual approach for property dismantlement and
remediation. The project plan and sequences shall include the following:

M.5.1.1.1 Site Preparation

The Offeror shall demonstrate his understanding of the project and local site areas and
identify the requirements necessary for establishing and operating the field management
and control center.

M.5.1.1.2 Engineering Controls

The Offeror must demonstrate plan and implementation of plan to prevent the
contamination of "clean materials" with radioactive or chemical constituents during the
remediation process. The Offeror must demonstrate his understanding and techniques
and services required to establish and maintain security at the project’s site.

M.5.1.1.3 Support Facilities

M.5.1.1.3.1
The Offeror must demonstrate the requirements necessary to develop facilities necessary

for the field management of the project and overall control and management of a central
control office and remote remedial site in the sample task.

M.5.1.1.3.2

The Offeror must demonstrate the area required to stage and store various contaminated
and non-contaminated materials during stages of structure remediation and
dismantlement that will be required in the accomplishment of the sample task.
M.5.1.1.3.3

The Offeror must demonstrate the facilities and services required to support the analytical

requirements of the sample task with a = 95% reliability factor. Offerors shall identify any
innovative techniques proposed for sampling and analyses of debris and soils.

FEBRUARY 1994 M-3 03886-076-008

AR302359



M.5.1.2 Determination of Clean vs. Radiologically-Contaminated Materials

M.5.1.2.1

The proposal must demonstrate the understanding and approach to determine whether
materials are radiologically contaminated or “"class" per the criteria listed in the
specifications. This determination must be accomplished with a confidence level of 95%
and greater. The Offeror will be evaluated on the type(s) of equipment and procedures
used to achieve results with a = 95% confidence level; the utilization of on-site and off-
site analytical laboratories, and methods required to determine the presence of
contaminated soils by the determination of non-naturally occurring radium (Ra*?®) and
thorium (Th?%*°) ratios. The Offerors shall demonstrate a thorough understanding of
implementing applicable regulatory requirements. Offerors shall identify and innovative
techniques prepared for sampling and analysis.

M.5.1.3 Waste Preparation and Volume Minimization

M.5.1.3.1

The proposal must demonstrate the Offeror’s understanding of the type of materials and
wastes that will be encountered. The procedures necessary to maximize volume
reduction, optimize packaging and handling of wastes, and the disposal requirements for
the various waste which will be utilized, must be presented.

M.5.1.3.2

The proposal must demonstrate the Offeror’'s understanding and methods required to
keep "dirty" wastes from contaminating "clean” wastes. These methods and procedures
must account for general building dismantlement debris, soils and fills and other waste
materials and debris expected to be encountered during the execution of the sample task.

M.5.1.3.3
The proposal must demonstrate the Offeror's understanding of the importance of
reducing the volume of materials to maximize waste density and minimum waste volume.

Offerors shall identify innovative techniques and/or procedures to reduce volumes and
maintain compliance with all health and safety issues.
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M.5.1.34

The proposal must demonstrate the Offeror’s approach in the materials handling of the
various "dirty" and "clean" wastes that will be encountered in the sample task. The
Offerors will show how the various wastes will be staged during the dismantlement/
remediation process; how the Offeror will handle various containers and receptacles that
contain "dirty" and “clean" wastes; the Offeror must demonstrate how these staging,
handling and shipping requirements will be accomplished while conforming to the health
and safety requirements, set forth in the contract documents and in compliance with local
ordinances regarding working in residential areas, noise, dust and other fugitive
emissions.

M.5.1.3.5

The proposal must demonstrate the Offeror’s approach and understanding of shipping
and disposal requirements for the various materials that will be encountered in the sample
task. The Offeror shall identify location of shipping point, any special facilities that may
be required to support shipment operations, identify any regulatory requirements,
compliance with health and safety requirements and the Offeror’'s understanding and
responsibility of the "dirty" materials disposal and "clean" materials disposal.

M.5.2 Project Management/Organization Evaluation (Volume 2 - Management Proposal)

The project management/organization evaluation factors will be evaluated on the
following, which are listed in descending order of importance.

M.5.2.1 Organization and Personnel

M.5.2.1.1

The proposal must demonstrate adequate management organization. This includes
safety, innovative techniques and controls, management of the project, and control of the
site and subcontractors. To ensure the project is completed efficiently and on schedule,
the proposal must demonstrate ability to support a minimum of three (3) independent and
concurrent remedial residence sites.

M.5.2.1.2 Field Personnel

The Offeror must list field management, including title, project responsibility, resumes for

review and develop a organization and responsibility chart(s) showing Contractor and
subcontractor relationships and project responsibility chain of command.

FEBRUARY 1994 M-5 03886-076-008

AR30236



M.5.2.2 Use and Commitment of Subcontractors

The proposal must demonstrate the use of subcontractors, their role and responsibility
within the field project organization, and the Contractor’s commitment to the successful
completion of the project.

M.5.2.3 Management Controls and Management of Subcontractors and Other Vendors

The proposal must demonstrate management techniques and controls that will be used
to ensure the effective use of subcontractors and other on-site and off-site services
necessary for the timely completion of the project and in full compliance with all health

and safety issues.
M.5.2.4 Corporate Experience

The proposal must demonstrate adequate corporate background and experience and
also shall demonstrate corporate commitment to the timely completion of this contract.

M.5.2.4.1 Experience (Statement of Experience)
M.5.2.4.1.1

The proposal must demonstrate the Offeror’s experience with projects of similar scope
and cost magnitude. The Offeror shall list project name, project location, month and year
completed, approximate value, participation in the project, amount subcontracted, name
and telephone number of reference contract.

M.5.2.4.2 Prime and Key Subcontracts

M.5.2.4.2.1

The proposal must demonstrate the relevant experience of subcontractors and
responsibility within the organization of this project. The Offeror must demonstrate the
subcontractor’'s commitment to this project and management techniques and controls
used by the Offeror to assure the timely completion of the contract.

M.5.2.5 Health and Safety Program

M.5.2.5.1

The proposal must present and demonstrate that a corporate comprehensive health and
safety program is in place that meets all specific criteria contained within Specification
Section 01450, Section 10927, Section 01928 and other specifications as applicable. The
Offeror should provide their health and safety record for similar assignments.
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M.5.2.5.2

The proposal must demonstrate the Offeror’s use and application of health physics for
the health and safety of workers and preservation of equipment and facilities to assure
that the public is not exposed to radiation in excess of that as prescribed in the contract
documents. The proposal must demonstrate a sufficient number of applicable field and
analytical instruments and protocols necessary to adequately handle this project.

M.5.2.6 Laboratory

M.5.2.6.1

This proposal must demonstrate the adequacy of the laboratory, instrument, methods and
procedures for the calibration of instrumentation to perform analysis with reliability = 95%.

M.5.2.6.2

The proposal must demonstrate a sufficient number of applicable analytical instruments
and a sufficient percentage of instrument time available to adequately handle expected

sample volumes.
M.5.2.7 Quality Control and Data Management
M.5.2.7.1

The proposal must demonstrate an understanding of the procedures to ensure that an
adequate quality control program for the entire project is implemented (with all necessary
documentation).

M.5.2.8 Schedule

M.5.2.8.1

The proposal must demonstrate understanding of project constraints, the proper
sequencing of activities and available of facilities and equipment necessary to comply with
proposal schedule. The Offeror must demonstrate agreement with the proposed
schedule or offer an innovative approach to the scheduling and sequencing of activities

that may reduce project duration. Proposals which minimize the duration of time required
to remediate individual properties are also encouraged.
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M.5.3 Cost Data (Volume 3 - Contract Pricing Proposal)

M.5.3.1

The total cost and/or unit prices of the items contained in the Proposal Schedule will be
considered in a subjective evaluation. At a minimum, the Offeror shall submit a separate
cost breakdown for each item listed in accordance with cost data requirements specified
herein. The cost section of the proposal shall be sufficient detail to allow an in-depth cost
analysis by the Government. Cost or pricing will not be point scored factors; however,
they will be evaluated as to their reasonableness and affordability, and used to assist the
Government in determining if the participating firm has a clear understanding of the actual

work requirements.

END OF SECTION
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SECTION 01000

ADMINISTRATIVE REQUIREMENTS

1. CONTRACTOR - PREPARED NETWORK ANALYSIS SYSTEM: (APR 1968 REV NAB
AUG 1988)

1.1 The progress chart t0o be prepared by the Contractor pursuant to the Contract
Clause entitled "Schedules for Construction CGontracts” shall consist of a network analysis
system as described below. In preparing this system the scheduling of construction is
the responsibility of the Contractor. The requirement for the system is included to assure
adequate planning and execution of the work and to assist the Contracting Officer in
appraising the reasonableness of the proposed schedule and evaluating progress of the
work.

1.1.1 An example of one of the numerous acceptable types of network analysis systems
is shown in Corps of Engineers Pamphlet EP 415-1-4 entitled "Network Analysis System
Guide", single copies of which will be made available to bona fide bidders on request from
USACE Publications Depot, 2803 52nd Avenue, Hyattsville, MD 20781-1102, telephone
(301)436-2063. Other systems which are designed to serve the same purpose and
employ the same basic principles as are illustrated in EP 415-1-4 will be accepted subject
to the approval of the Contracting Officer.

1.1.2 The Contractor shall submit his network on 5-1/4 inch doublesided disks(s). The
network files must be legible on an IBM PG/XT or compatible, and utilize the Primavera
scheduling program. This is not intended to limit the Contractor to the use of this system
for his network schedule. However, if the data files are provided in any other format, any
and all of the other software needed to make the data files legible on the IBM PC/XT or
compatible must also be provided, and shall remain available to the Government until
fiscal completion of the contract. Additional disk submittals will only be required if there
is a change in the network order or activity interdependence.

1.1.3 The system shall consist of diagrams and accompanying mathematical analyses.
1.1.3.1 Diagrams shall show the order and interdependence of activities and the
sequence in which the work is to be accomplished as planned by the Contractor. The
basic concept of a network analysis diagram will be followed to show how the start of a

given activity is dependent on the completion of preceding activities and its completion
restricts the start of following activities.
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1.1.3.2 Detailed network activities shall include, in addition to construction activities, the
submittal and approval of samples of materials and shop drawings, the procurement of
critical materials and equipment, fabrication of special material and equipment and their
installation and testing. All activities of the Government that affect progress, and contract
required dates for completion of all or parts of the work will be shown. The activities
which comprise the following separate buildings and features shall be separately
identifiable by coding or use of subnetworks or both:

BUILDING OR FEATURE MINIMUM NUMBER OF ACTIVITIES
(exclusive of dummies)

The selection and number of activities shall be subject to the Contracting Officer’s
approval. Detailed networks need not be time scaled but shall be drafted to show a
continuous flow from left to right with no arrows from right to left. The following
information shall be shown on the diagrams for each activity: Preceding and following
event numbers, description of the activity, costs, and activity duration, in calendar days.

1.1.3.3 The mathematical analysis of the network diagram shall include a tabulation of
each activity. The following information will be furnished as a minimum for each activity:

1.1.3.3.1 Preceding and following event numbers.
1.1.3.8.2 Activity description.

1.1.3.3.3 Estimated duration of activities (in calendar days).
1.1.3.3.4 Earliest start date (by calendar date).
1.1.3.3.5 Earliest finish date (by calendar date).
1.1.3.3.6 Actual start date (by calendar date).
1.1.3.3.7 Actual finish date (by calendar date).
1.1.3.3.8 Latest start date (by calendar date).
1.1.3.3.9 Latest finish date (by calendar date).
1.1.3.3.10 Slack or float (in calendar days).
1.1.3.3.11 Monetary value of activity.

1.1.3.3.12 Percentage of activity completed.

FEBRUARY 1994 01000-2 03886-076-008

AR302366



1.1.3.3.13 Contractor’s earnings based on portion of activity completed.

1.1.3.4 The program or means used in making the mathematical computation shall be
capable of compiling the total value of completed and partially completed activities and
subtotals from separate buildings or features listed in paragraph 1.1.3.2. The program
shall also be capable of accepting revised completion dates as modified by approved time
adjustments and re-computations of all tabulation dates and float accordingly.

1.1.3.5 The analysis shall list the activities in sorts or groups as follows:

1.1.3.5.1 By the preceding event number from lowest to highest and then in the order
of the following event number:

1.1.3.5.2 By the amount of slack, then in order of preceding event number:

1.1.3.5.3 In order of latest allowable start dates, then in order of preceding event
numbers, and then in order of succeeding event numbers; and

1.1.3.5.4 In order of latest allowable finish dates, then in order of preceding event
numbers.

1.1.4 Submissions and approval of the system shall be as follows:

1.1.4.1 A preliminary network defining the Contractor’s planned operations during the first
sixty (60) calendar days after notice to proceed will be submitted within fifteen (15) days.
The Contractor’s general approach for the balance of the project shall be indicated. Cost
of activities expected to be completed before submission and approval of the whole
schedule should be included.

1.1.4.2 The complete network analysis system consisting of the detailed network
mathematical analysis, schedule of anticipated earnings as of the last day of each month,
and network diagrams shall be submitted within 40 calendar days after receipt of notice
to proceed.

1.1.5 The Contractor shall participate in a review and evaluation of the proposed
network diagrams and analysis by the Contracting Officer. Any revisions necessary as
a result of this review shall be resubmitted for approval of the Gontracting Officer within
ten (10) calendar days after the conference. The approved schedule shall then be used
by the Contractor for planning, organizing and directing the work, reporting progress, and
requesting payment for work accomplished. If the Contractor thereafter desires to make
changes in his method of operating and scheduling he shall notify the Contracting Officer
in writing stating the reasons for the change. If the Contracting Officer considers these
changes to be a major nature he may require the Contractor to revise and submit for
approval, without additional cost to the Government, all of the affected portion of the
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detailed diagrams and mathematical analysis to show the effect on the entire project. A
change may be considered of a major nature if the time estimated to be required or
actually used for an activity or the logic of sequence of activities is varied from the original
plan to a degree that there is a reasonable doubt as to the effect on the contract
completion date or dates. Changes which affect activities with adequate slack time shall
be considered as minor changes, except that an accumulation of minor changes may be
considered a major change when their cumulative effect might affect the contract
completion date.

1.1.6 The Contractor shall submit at monthly intervals a report of the actual construction
progress by updating the mathematical analyses. Entering of updating information into
the mathematical analysis will be subject to the approval of the Contracting Officer.

1.1.7 The report shall show the activities or portions of activities completed during
the reporting period and their total value as basis for the Contractor’s periodic request
for payment. Payment made pursuant to the Contract Clause entitled "PAYMENTS
UNDER FIXED-PRICE CONSTRUCTION CONTRACTS" will be based on the total value
of such activities completed or partially completed after verification by the Contracting
Officer, and this updated network analysis shall be used as a basis of partial payment.
The report will state the percentage of the work actually completed and scheduled as of
the report date and the progress along the critical path in terms of days ahead or behind
the allowable dates. If the project is behind schedule, progress along other paths with
negative slack shall also be reported. The Contractor shall also submit a narrative report
with the updated analysis which shall include but not be limited to a description of the
problem areas, current and anticipated, delaying factors and their impact, and an
explanation of corrective actions taken or proposed. The report shall be submitted within
five (5) calendar days after the close of the reporting period.

1.1.8 Sheet size of diagrams shall be 30 by 42 inches. Each updated copy shall show
a date of the latest revision, and the date of the latest updating.

1.1.9 Initial submittal and complete revisions shall be submitted in 4 copies.
1.1.10 Periodic reports shall be submitted in 4 copies.

1.2 The Contractor shall be prepared to effect schedule revisions in the networks in
response to changes to the contract under the terms thereof, at the direction of the
Contracting Officer. In the event that change orders are experienced, they shall be
reflected as new activities in the network, or as changes in logic and/or time framing of
existing activities. They shall be introduced at the next updating after receipt of a change
order, and shall be subject to the approval of the Contracting Officer. Change order logic
shall affect only those intermediate activities and performance dates directly concerned.
Adjustments required in completion dates for those intermediate dates, or for the contract
as a whole, will be considered only to the extent that there is not sufficient remaining float
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to absorb the additional time which may be authorized for completion of individual
activities.

1.3 In those cases where the contract performance is delayed due to causes beyond
the control of the Contractor and a time extension may be allowable under one or more
of the Contract Clauses entitled "CHANGES," "DIFFERING SITE CONDITIONS," or other
applicable clauses, as a condition precedent to granting a time allowance, the Contractor
shall submit a time proposal in such form as to identify the specific subnet diagram and
activities affected. Further, the proposal should reflect the changed work or delays
involved, and demonstrate their effect on the completion date.

1.3.1 Based on the information contained in the mathematical analysis, the Contractor
shall prepare three earnings - time curves ("S" curves), as follows, indicating the schedule
of anticipated earnings as of the last day of each month:

1.3.1.1 A curve based on all activities completed by the earliest finish time (EFT), as
determined by the mathematical computations.

1.3.1.2 A curve based on all activities completed by the latest finish time (LFT), as
determined by the mathematical computations.

1.3.1.3 A curve based on finish time scheduled by the Contractor within the limits of
available float.

Earnings shall be expressed in dollar and percentage terms, the percentages being
determined by dividing the cumulative earnings by the total contract amount. The graph
shall be updated monthly to reflect actual progress, and revised as necessary to reflect
time extensions or modifications of substantial amounts of money which have a material
affect on the schedule.

1.4 Float or slack is defined as the amount of time between the early start date and the
late start date, or the early finish date and the late finish date, of any of the activities in
the NAS schedule. Float or slack is not time for the exclusive use or benefit of either the
Government or the Contractor. Extensions of time for performance required under the
Contract Clauses entitled "CHANGES," "DIFFERING SITE CONDITIONS," or other
applicable clauses, will be granted only to the extent that equitable time adjustments for
the activity or activities affected exceed the total float or slack along the channels involved.

1.5 If the Contractor fails to submit updatings and reports as required by this Special
Clause, the Contracting Officer may withhold approval of partial payment estimates until
such submittals are made. (FAR DOD SUPPL. 252.236-7012 DEVIATION)
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2. PAYMENTS TO CONTRACTORS: (NOV 1976) For payment purposes only, an
allowance will be made by the Contracting Officer of 100 percent of the invoiced cost of
materials or equipment delivered to the site but not incorporated into the construction,
pursuant to the Contract Clause entited "PAYMENTS UNDER FIXED-PRICE
CONSTRUCTION CONTRACTS". The Contracting Officer may also, at his discretion, take
into consideration the cost of materials or equipment stored at locations other than the
jobsite, when making progress payments under the contract. In order to be eligible for
payment, the Contractor must provide satisfactory evidence that he has acquired title to
such material or equipment, and that it will be utilized on the work covered by this
contract. Further, all items must be properly stored and protected. Earnings will be
computed using 100% of invoiced value. (NABCO-E)

3. IDENTIFICATION OF EMPLOYEES: (OCT 1983) Each employee assigned to this
project by the Contractor and subcontractors shall be required to display at all times,
while on the project site, an approved form of identification provided by the Contractor,
as an authorized employee of the Contractor/subcontractor. In addition, on those
projects where identification is prescribed and furnished by the Government, it shall be
displayed as required and it shall immediately be returned to the Contracting Officer for
cancellation upon release of the assigned employee and or completion of project. (NAB)

4. PURCHASE ORDER: (SEP 1975) One readable copy of all purchase orders for
material and equipment, showing firm names and addresses, and all shipping bills, or
memoranda of shipment received regarding such material and equipment, shall be
furnished the appointed Contracting Officer’s Representative as soon as issued. Such
orders, shipping bills or memoranda shall be so worded or marked that all material and
each item, piece or member of equipment can be definitely identified on the drawings.
Where a priority rating is assigned to a contract, this rating, the required delivery date,
and the scheduled shipping date shall also be shown on the purchase order. At the
option of the Contractor, the copy of the purchase order may or may not indicate the
purchase price. (NABCO-E)

5. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE. (1985 JAN HQ
USACE)

a. Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnished by a Contractor or subcontractor
at any tier shall be based on actual cost data when the Government can determine both
ownership and operating costs for each piece of equipment or equipment groups of
similar serial and series from the Contractor’s accounting records. When both ownership
and operating costs can not be determined from the Contractor’s accounting records,
equipment costs shall be based upon the applicable provisions of EP 1110-1-8,
“Construction Equipment Ownership and Operating Expense Schedule," Region 1. Working
conditions shall be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the Contracting Officer. For equipment not
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included in the schedule, rates for comparable pieces of equipment may be used or a
rate may be developed using the formula provided in the schedule. For forward pricing,
the Schedule in effect at the time of negotiations shall apply. For retrospective pricing,
the Schedule in effect as to the time work was performed shall apply.

b. Equipment rental costs are allowable, subject to the provisions of FAR 31.105
(d)(ii) and FAR 31.205-36 substantiated by certified copies of paid invoices. Rates for
equipment rented from an organization under common control, lease-purchase or
sale-leaseback arrangements will be determined using the schedule except that rental
costs leased from an organization under common control that has an established practice
of leasing the same or similar equipment to unaffiliated leasees are allowable. Costs for
major repairs and overhaul are unallowable.

c. When actual equipment costs are proposed and the total amount of the pricing
action is over $25,000, cost or pricing data shall be submitted on Standard Form 1411,
"Contract Pricing Proposal Cover Sheet." By submitting cost or pricing data, the
Contractor grants to the Contracting Officer or an authorized representative the right to
examine those books, records, documents and other supporting data that will permit
evaluation of the proposed equipment costs. After price agreement the Contractor shalll
certify that the equipment cost or pricing data are accurate, complete and current.
(CENAB)

6. REAL PROPERTY EQUIPMENT DATA: (APR 1975) At or before the time of
completion of the contract, the Contractor shall submit to the Contracting Officer a
complete itemized list, including serial and model number where applicable, showing the
unit retail value of each Contractor furnished item of mechanical, electrical and plumbing
equipment installed by the Contractor under this contract. For each of the items which
is specified herein to be guaranteed for a specified period from the date of acceptance
thereof, either for beneficial use or final acceptance, whichever is earlier, against defective
materials, design, and workmanship, the following information shall be given: the name,
address and telephone number of the Subcontractor, Equipment Supplier, or
Manufacturer originating the guaranteed item. The list shall be accompanied by a copy
of the specific guarantee document for each item which is specified herein to be
guaranteed if one had been furnished to the Contractor by the Equipment Supplier or
Manufacturer. The Contractor’s guarantee to the Government of these items will not be
limited by the terms of any manufacturer’s guarantee to the Contractor. Baltimore District
NADB Form 1019 may be utilized for the itemized listing and will be made available to the
Contractor upon request. (NABCO-E)

7. OPERATING AND MAINTENANCE DATA: (JUL 1979) The requirements for furnishing
operating and maintenance data and field instruction are specified elsewhere in the
specifications. The Contractor shall submit to the Contracting Officer, at a time prior to
the 50% project completion time, a list of proposed maintenance and instruction manuals
to be furnished the Government and the scheduled dates of all required field instructions
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to be provided by Contractor furnished personnel or manufacturer’s representatives. All
maintenance and instruction manuals must be furnished to the Contracting Officer at least
2 weeks prior to the scheduled dates of any required Contractor furnished field
instructions or at least one month prior to project completion if no Contractor furnished
field instructions are required. (NAB)

8. SUPERINTENDENCE OF SUBCONTRACTORS: (JAN 1965)

8.1 The Contractor shall be required to furnish the following in addition to the
superintendence required by the Contract Clause entitled "SUPERINTENDENCE BY THE
CONTRACTOR".

8.1.1 If more than 50% and less than 70% of the value of the contract work is
subcontracted, one superintendent shall be provided at the site and on the Contractor’s
payroll to be responsible for coordinating, directing, inspecting and expediting the
subcontract work.

8.1.2 If 70% or more of the value of the work is subcontracted, the Contractor shall be
required to furnish two such superintendents to be responsible for coordination, directing,
inspecting and expediting the subcontract work.

8.2 Ii the Contracting Officer, at any time after 50% of the subcontracted work has been
completed, finds that satisfactory progress is being made, he may waive all or part of the
above requirement for additional superintendence subject to the right of the Contracting
Officer to reinstate such requirement if at any time during the progress of the remaining
work he finds that satisfactory progress is being made. (FAR DOD SUPPL. 252.236-7008)

9. FACILITY SECURITY CLEARANCE (None Required)

10. PERFORMANCE AND PAYMENT BOND REIMBURSEMENT: (MAY 1983) The
Government will reimburse the Contractor for the entire amount of premiums paid for
Performance and Payment Bonds (including coinsurance and reinsurance agreements
when applicable) at the contract lump sum amount under the Unit Price Schedule ltem
No. 0001, entitled "Reimbursement of Performance and Payment Bonds." Such payment
will be made only after the Contractor furnishes to the Government evidence of full
payment to the surety. In no case will any payment be made by the Government for
reimbursement of Performance and Payment Bonds exceeding that amount bid by the
Contractor under the aforementioned Unit Price Schedule ltem. (NAB)

11. NEGOTIATED MODIFICATIONS: (OCT 84) Whenever profit is negotiated as an
element of price for any modification to this contract with either prime or subcontractor,

a reasonable profit shall be negotiated or determined by using the OCE Weighted
Guidelines method outlined in EFARS 15.802. (Sugg. NAB 84-232)
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12. PHOTOGRAPHIC COVERAGE: (SEP 85) The Contractor shall furnish ten each 8"
x 10" commercial grade color photographs of the project (with negatives) to the
Contracting Officer. These photographs shall be taken at systematic intervals during the
contract where and when directed by the COR. (NABCO)

13. CONTRACTOR SAFETY PERSONNEL REQUIREMENT: (1985 JAN HQ USACE)

See Specification Section 01450 - ENVIRONMENTAL HEALTH AND SAFETY
REQUIREMENTS.

14. PARTNERING: In order io most effectively accomplish this contract, the Government
is willing to form a cohesive partnership with the Contractor and its subcontractors. This
partnership would strive to draw on the strengths of each organization in an effort to
achieve a quality project done right the first time, within budget and on schedule. This
partnership would be bilateral in make-up and participation will be totally voluntary. Any
cost associated with effectuating this partnership will be agreed to by both parties and will
be shared equally with no change in contract price.

END OF SECTION
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SECTION 01010

SUMMARY OF WORK

PART 1 GENERAL

1.1 The Contractor shall provide all labor, materials, labor supervision, equipment, tools,
consumables, expendables, temporary facilities, security, temporary storage and
warehousing, packaging, transportation, insurance, taxes, performance and payment
bonds, and other services as required to effect remedial removal and/or Dismantlement
of Radioactive Contaminated Materials (RCM), Asbestos Containing Materials (ACM) and
other materials, as required, from identified properties, staging and packaging,
transportation, and disposal of contaminated and noncontaminated waste, as appropriate,
at designated disposal site for Low Specific Activity (LSA) radioactive waste, and
contractor selected disposal site(s) for other materials. The Contractor shall also
rehabilitate, reconstruct, restore, and/or replace, as required, earth fill, soils, aggregates,
curbs, sidewalks, paving for streets and drives, seeding and mulching, sodding, plantings,
structure foundations, structures, siding, roofing, flooring, painting, finishes, utilities,
plumbing, HVAC, electrical and all other work as required to release identified properties
for unrestricted use.

1.2 SITE HISTORY

From 1915 to 1922, the W.L. Cummins Chemical Company of Lansdowne, Pennsylvania,
processed radium using a refining technique developed by a University of Pennsylvania
Physics Professor, Dr. Dicran Kabakjian. As a by-product of the refining process, fine,
well-graded sandlike tailings were produced. Approximately 210 tons of tailings were
generated during this 7-year period. These tailings were contaminated with radium-226
(up to 4,000 pCi/g have been found in the dust) and thorium-230. As alpha-emitters,
radium-226 and thorium-230 are considered a health hazard when inhaled or ingested.
Thorium-230 is five times an alpha emitter than radium-226.

Local masonry and building contractors used these sandlike tailings as an aggregate for
the activities such as:

® Laying mortar between brick and stone masonry.

o Pointing mortar on stone or brick masonry.

o Stucco on exteriors of houses.

o Plaster applied to interior of houses.

o Concrete for sidewalks and basement slabs on grade.
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The tailings were also used as fill under basement slabs, exterior perimeter foundation
walls, and other miscellaneous applications.

The tailings were used predominantly for the construction of new homes and for additions
or repairs to existing homes. The houses and properties affected are located in
Lansdowne Borough, East Lansdowne Borough, Upper Darby Township, Aldan Borough,
and Darby Borough in Delaware County, Pennsylvania. The extent of contamination
includes, but is not limited to, perimeter load bearing foundation walls, common party
walls, firewalls, fireplaces and chimneys, brick support columns and piers, interior plaster,
exterior stucco, backfill, and other uses associated with home construction.

In March 1992, the Austin Avenue Radiation Site consisted of 29 properties, the radium
processing plant (which is normally referred to as the "warehouse”), and an 8-acre park
area with some subsurface contamination. The warehouse was dismantled, and a
crushing unit was used to reduce the volume of the warehouse rubble. Additional
properties were added as the investigation continued. At the present time, over 40
properties are being addressed as part of the Austin Avenue Radiation Site. Some of
these properties were included in the EPA Response Program, under the direction of the
EPA Region Il On Scene Coordinator (OSC).

This effort addresses the 21 properties currently assigned to the EPA Region Il Remedial
Project Manager. These properties include:

L Lansdowne Borough

- 216 Wayne Avenue

- 218 Wayne Avenue

- 219 Wayne Avenue

- 237 North Lansdowne Avenue
- 6 East Plumstead Avenue

- 10 East Plumstead Avenue

- 16 East Plumstead Avenue

- 42 South Union Avenue

- Warehouse Site

° Upper Darby Township

- 500 Harper Avenue

- 346 Owen Avenue

- 310 Shadeland Avenue
- 3723 Huey Avenue

FEBRUARY 1994 01010-2 03886-076-008

AR302375



° Aldan Borough
- 64 South Clifton Avenue

® East Lansdowne Borough

- 34 Lewis Avenue
- 211 Penn Boulevard
- 151 Lexington Avenue

o Darby Borough

617 Pine Street
- 619 Pine Street
- 621 Pine Street
- 623 Pine Street

Another radiation site in Lansdowne had previously been remediated. This site was Dr.
Kabakijian’s residence on Stratford Avenue and is not directly related to Austin Avenue
Radiation Site. However, the lessons learned in the remediation of that site have been
considered in the development of this Remedial Action Program.

PART 2 SUMMARY OF WORK AND SERVICES

2.1 Review all contract specifications and drawings, and all supporting documentation
to become fully familiar with existing conditions and performance intent of this contract.
All supporting documentation is available for review at the Lansdowne Public Library,
Lansdowne, Pennsylvania.

2.2 The Contractor is advised that the remedial requirements for all identified properties
will be in conformance with the applicable technical sections of these specifications, and
the Record of Decision (ROD).

2.3 The Contractor is advised that rehabilitation, reconstruction and/or replacement of
tangible property will follow the guidelines as generally set forth in the technical
specifications and conform with the schedules shown and listed on the contract drawings
for each property as applicable.

24 The Contractor will develop, submit for approval, implement and enforce
implementation of a Site Health and Emergency Response Program (SHERP) in
compliance with Sections 01450, ENVIRONMENTAL HEALTH AND SAFETY
REQUIREMENTS; Section 01927, SURVEYS FOR CONTAMINATION; Section 01928,
HAZARDOUS WASTE CHARACTERIZATION, DECONTAMINATION AND DISPOSAL, and
other project specifications as applicable.
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2.5 The Contractor will develop, submit for approval, and implement project management
work plans and special procedures necessary for the timely scheduling and execution of
remedial work requirements and restorations as required. It is anticipated that several
properties will undergo remediation concurrently. The Contractor will provide for and
support this level of effort.

2.6 The Contractor will provide and maintain temporary field facilities, office trailer(s),
storage trailer(s), change trailer(s), radioactive materials analytic laboratory(s), sanitary
facilities, potable water, heat, air conditioning, office equipment, reproduction equipment,
computers, electrical power, telephones, cleaning services and other requirements for the
duration of this work. The Contractor will provide these and other services as necessary
under the provisions of Section 01510, TEMPORARY CONSTRUCTION ITEMS and other
applicable sections.

2.7 The Contractor will develop, submit for approval, demonstrate for compliance and
implement Contractor quality control program as required under the provisions of Section
01440, CONTRACTOR QUALITY CONTROL and other applicable project specifications.

2.8 The Contractor will coordinate all on site work efforts with each applicable Borough
and/or Township with respect to notification of police, fire and other agencies as a
courtesy in keeping them informed of daily project status and special needs if necessary.

2.9 The Contractor will contact and coordinate with applicable public utilities for the
location of underground utility service pipelines, wires, cables, etc., prior to the start of
excavation. This information is to be recorded and incorporated into project drawings as
required. The Contractor shall coordinate his efforts as necessary per Specification
Section 01030, JOB CONDITIONS.

2.10 The Contractor to perform a property survey for each identified property, with a
Registered Land Surveyor, and establish corner boundaries, stake and set steel pins.

2.11 The Contractor will provide and install a temporary security fence around each
property, provide for twenty-four (24) hours per day, seven (7) days per week security
service and maintain same until such time that each property is released for "Unrestricted
Use" and/or after property has been rehabilitated /reconstructed /replaced and temporary
fencing has been removed.

2.12 The Contractor will assume responsibility and services of existing and in place
security/intrusion/fire alarm systems for all identified properties. The present
provider/vendor of these services has been identified as follows:
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Universal Alarms Systems, Inc.
9100 West Chester Pike
Upper Darby, PA 19082
Telephone: 610-446-9300

2.12.1 Intrusion alarms are currently installed at the following addresses:

216 Wayne Avenue
218 Wayne Avenue
Warehouse Site
300 Harper Avenue
346 Owen Avenue
34 Lewis Avenue

2.13 The Contractor will provide, install, and remove at the completion of remedial work,
temporary individual site faciliies requirements, including, but not limited to,
decontamination areas, materials handling and staging, hot zone boundary(s), HEPA
vacuums, safety showers, radioactive monitoring equipment, packaging materials for
radioactive contaminated materials, roll-off dumpsters for general
construction/noncontaminated dismantlement debris and other tools, consumable and
expendable items as required for the timely execution of remedial work.

2.14 The Contractor will perform sampling and analyses of identified properties to further
evaluate and determine extent and levels of contamination in accordance with action
levels as established in Section 01927, SURVEYS FOR CONTAMINATION; Section 01928,
HAZARDOUS WASTE CHARACTERIZATION, DECONTAMINATION, AND DISPOSAL; and
other project specifications as applicable for structure, soils and asbestos.

2.15 The Contractor will remove and/or dismantle all materials in accordance with
Section 02050, DISMANTLING, institute and maintain a program that segregates
Radioactive Containing Material (RCM) from Asbestos Containing Material (ACM) and
RCM and ACM from "clean” dismantlement debris. If ACM and/or "clean” dismantlement
debris becomes contaminated with radioactive material it shall be classified and disposed
as RCM or mixed waste, at the Contractor’s expense.

2.16 The Contractor will immediately package and/or place dismantled materials and
debris into appropriate boxes and/or containers. It is recommended that the Contractor
consolidate materials to maximize mass into minimum volume. This is applicable to RCM,
radioactive contaminated soils, ACM and clean dismantlement debris.

2.17 The Contractor will prepare and submit for review and approval an Erosion and
Sediment (E&S) Control Plan, in accordance with Section 01560, ENVIRONMENTAL

PROTECTION and other contract documents. The E&S Plan shall be submitted to the
Contracting Officer, US Army Corps of Engineers - Baltimore District for review/approval
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prior to the remediation/excavation of contaminated soils. The Contractor shall submit
approved plans to local authorities prior to the commencement of work at each site.

2.18 The Contractor may choose to stage and store packaged contaminated materials
at an interim storage area for loading and transport to disposal site. See Appendix "A",
Disposal Contract for Envirocare of Utah, Inc.

2.19 The Contractor will provide for loading of vehicles at the site storage/staging area
and transportation from the site storage/staging area to the Envirocare of Utah, Inc.
facility, for RCM or mixed waste, as per the existing/in place contract as shown in
Appendix "A", Disposal Contract for Envirocare of Utah, Inc. The Contractor is advised
to notify the Contracting Officer of any problems or concerns regarding the ability to
properly dispose of wastes generated during the course of this contract.

2.20 The Contractor will affix a placard to each carrier of RCM with the information as
stated in Appendix "D", Placard to be affixed to transport vehicles.

2.21 The Contractor is advised that a central location, the area known as the "Warehouse
Site", located at the northwest corner of South Union Avenue and Austin Avenue, is
available for the location of field office, contaminated materials staging, consolidation,
repackaging, shipping, etc. The Contractor is responsible for the acquisition of other
additional staging area(s) as may be required, and the development of these areas to
comply with the commercial and technical requirements of these documents.

2.22 The Contractor is advised that soils contamination may extend beyond the legal
boundaries of property(s) identified. The Contractor will pursue remedial actions as
necessary, and in compliance with the action levels indicated, until acceptable levels are
met. The Contractor will advise the Owner’s of affected properties and the Contracting
Officer. The Contractor will arrange and coordinate all efforts as necessary to remediate
soils in compliance with all applicable specifications. Anticipated properties where this
may occur are identified as follows:

a. 64 South Clifton Aldan

b. 211 Penn Boulevard East Lansdowne
C. 151 Lexington Avenue East Lansdowne
d. 34 Lewis Avenue East Lansdowne

2.23 The Contractor will restore neighboring property to original grades and replace all
fencing, shrubbery, trees, walkways, buildings, soil, grass, curbing, driveways, or other
tangible property which may be damaged or removed from adjacent property(ies) during
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the remedial action shall be replaced, unless otherwise directed by the Contracting
Officer.

2.24 The Contractor will inventory and characterize all household wastes that may be left
behind by the Homeowner(s). Materials, such as solvents, cleaners, paints, etc., are to
be disposed of as a RCRA waste. This requirement is applicable to those properties
identified in Remedial Alternatives 3, 4 and 5.

a. Identified RCRA and other like or listed household wastes shall be removed, placed
into approved containers, loaded into appropriate ground transportation and disposed at
a state approved disposal site. Allowance quantities of RCRA/listed wastes have been
included within the Unit Price Schedule and are based on a per cubic foot (CF) basis.
The Contractor shall include and provide for all costs associated with the identification,
packaging, transportation, surcharges, taxes and disposal as required.

2.25 The Contractor shall adhere to the following criteria for the
remediation/removal/dismantlement, packaging, transport and disposal of wastes:

a. Radioactive Contaminated Material (RCM)

1. Remove contaminated wastes in concurrence with applicable "clean" criteria
as contained within Section 01450, ENVIRONMENTAL HEALTH AND
SAFETY REQUIREMENTS; Section 01927, SURVEYS FOR
CONTAMINATION; Section 01928, HAZARDOUS WASTE
CHARACTERIZATION, DECONTAMINATION AND DISPOSAL, and other
specifications as applicable. For buildings and structures, all materials
identified as contaminated in contract documents (i.e., design drawings
and/or structure characterization reports) should be assumed to be
contaminated unless proven otherwise. Likewise, all materials shown as
uncontaminated should be assumed to be "clean” unless proven otherwise.
A detailed sampling program will be required to verify clean vs.
contaminated materials.

2. The Contractor shall provide yard boxes, super sacks or other appropriate
packaging as may be accepted by the disposal site (reference Appendix
"A", Disposal Contract for Envirocare of Utah, Inc.).

3. The Contractor shall load RCM into appropriate packaging, perform wipe
testing and other protocols to assure that RCM has not contaminated

exterior of packaging, and load packaged RCM to trucks or other means
of transport.
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The Contractor’s basis of payment will be on a per ton (fon = 2,000
pounds) basis. This will be for remedial removal, packaging, interim
storage, handling, loading for transport and transportation to the Envirocare
of Utah, Inc. facility (see Appendix "A" for Envirocare of Utah, Inc. contract
information).

RCRA and other listed wastes that have become contaminated with RCM
will be handled and disposed of as "RCM - Mixed Waste". The Contractor
is advised not to purposely mix wastes as such, and if this occurs the
Contractor will be responsible to verify compatibility and take corrective
measures and bear any additional costs associated with packaging,
transport and proper disposal.

The Government will be responsibie for disposal costs and fees at the
Envirocare of Utah, Inc. disposal facility.

Any additional costs associated with waste not accepted due to improper
characterization, packing, labeling or other causes will be the Contractor’s
responsibility.

The Contractor is advised that all other goods, furniture, trash and miscellaneous
debris that has been left behind will be the Contractors responsibility to include and
provide for all costs associated with proper packaging, transportation and disposal
as required.

Asbestos Containing Material (ACM)

1.

The Contractor will be responsible for the sampling and testing to identify
the presence and extent of ACM. Sources of ACM, where known, have
been indicated on the contract drawings and allowances/quantities have
been included within the Unit Price Schedule.

The Contractor shall, prior to ACM sample collection, conduct radon testing
and other such tests to determine possible existing hazards that would
preclude the safe sample collection and inspections required to determine
extent of ACM.

ACM that is contaminated with Radioactive Contaminated Materials (RCM)
will be handled and disposed of as RCM as described in the foregoing
Section "A" above.

Prior to removal of ACM, the Contractor shall notify the United States
Environmental Protection Agency (USEPA), in writing, in accordance with
NESHAP Asbestos Regulations (40 CFR 61, Subpart M, Revised 20
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November 1990) and all other applicable codes and regulations. This would
apply only if offsite disposal is required for ACM.

5. Identified ACM shall be removed, placed into approved containers, labeled
per National Emission Standards for Hazardous Air Pollutants (NESHAPS)
and DOT Requirements, and the Contractor shall arrange for the
transportation and disposal of ACM at state approved disposal site.

d. Construction/Dismantlement Debris; General Non-Hazardous Wastes

1. The Contractor shall include and provide for all costs, fees, surcharges and
taxes associated with the dismantlement and/or removal of common
building debris, including but not limited to, wood framing, brick, stones,
mortar, concrete, lath and plaster, drywall, ceramic tile, stucco, slate roofing
and other materials, consolidation of wastes, loading into appropriate roll-off
containers, transportation and appropriate disposal.

2. Payment for this line item of cost will be on a per ton (ton = 2,000 pounds)
basis. The Contractor is responsible for the development and maintenance
of business relationship with disposal organization during the duration of
this contract and should disposal facility close or become unable to accept
general waste, the Contractor shall obtain alternative sources at no
additional cost.

2.26 The Contractor will develop and update, as required, an overall project schedule,
utilizing a PC based software system such as Primavera or other scheduling software.
Updates to schedule will be as necessary when significant changes are encountered
and/or at monthly intervals. See Section 01000, ADMINISTRATIVE REQUIREMENTS, for
the network analysis system requirements.

2.27 The Contractor is advised to coordinate all salvage rights to properties that are
listed under the remediation/dismantlement alternatives, as designated in the ROD. The
USACOE-Baltimore District, Real Estate Division is to be contacted for information and
coordination. At the Contractor’s discretion and upon the approval of the Contracting
Officer, the Contractor may salvage dismantled materials. However, all materials will be
decontaminated to levels as per NRC Regulation 1.86.

2.28 Under Remedial Action Alternative No. 2, Contamination Removal and Building
Repair, the Contractor will remediate and reconstruct, as indicated in the design
documents, the following structures:
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1. 346 Owen Avenue, Upper Darby, PA
2. 42 South Union Avenue, Lansdowne, PA

Note: The actual building repair/replacement will be applied to 44 South Union Avenue
which shares common/party wall construction.

2.29 The Contractor shall adhere to the guidelines as generally set forth for the work
required at 346 Owen Avenue, Upper Darby, PA. The work will include, but not limited
to the following:

a. Prepare work plans and follow guidelines as set forth in this Summary of Work.

b. The Contractor shall remove trees, shrubs and other vegetation as required to provide
access to structure and contaminated soils. The Contractor is advised to take necessary
measures to protect Japanese Split Leaf Maple located next to driveway in side yard.

c. Dismantle noncontaminated portions of the front porch at the north and east elevations
of the main structure.

d. Dismantle noncontaminated kitchen, pantry, bedroom addition at the south elevation
of the main structure. This also includes the removal of the wooden ramp at the west
elevation.

e. The Contractor shall remove all RCM foundations, concrete slabs, masonry and soils
as necessary to comply with clean criteria as set forth in the contract documents.

f. Provide, deliver, and install new fabricated metal access door as manufactured by Bilco
or approved equal to basement, remove existing access and seal foundation wall as
necessary per the design drawings.

g. Provide, deliver, place, spread and compact clean fill materials to original and/or as
indicated grade elevations.

h. The Contractor will provide, deliver, and install all materials, labor, tools, equipment
and other services as required to construct new front porch, new side porch and deck,
new family room addition and new kitchen within the existing structure. All work will be
in accordance with the design drawings and finish schedules as required. This work will
include, but not limited to foundations, structure(s) framing, flooring, siding, doors and
windows, roofing, cutting and patching, painting, finishes, plumbing, HVAC, electrical work
and other requirements as necessary.

FEBRUARY 1894 01010-10 03885-076-008

AR302383



i. The Contractor will ascertain all necessary requirements and services for this
reconstruction and arrange for all interim inspections for code compliance. The
Contractor shall include all costs and fees within its bid. Upon completion the Contractor
shall obtain Certificate of Occupancy.

j. The Contractor shall regrade disturbed areas, provide and spread top soil, seed and
mulch flat areas, sod steeper slopes, provide and install trees as indicated on the
appropriate site plan.

2.30 The Contractor is hereby advised that the property identified at 42 South Union
Avenue is selected for action under Alternative No. 5, Building Dismantlement and
Contamination Removal. However, due to past construction practice the addition located
at 44 South Union Avenue shares a common or party wall with 42 South Union Avenue.
Due to this existing condition the property located at 44 South Union Avenue will be
classified for actions as appropriate under Alternative No. 2, Contamination Removal and
Building Repair.

2.31 The Contractor shall adhere to the guidelines as generally set forth for the work
required at 42 and 44 South Union Avenue, Lansdowne, PA. The work will include, but
not limited to the following:

a. Prepare work plans and foliow guidelines as set forth in this Summary of Work.

b. Dismantle structure addition containing rear entry, bedroom and bathroom at 44 South
Union Avenue and install weather barriers at unaffected structure.

c. Provide and install temporary support "Jack Wall" under roof rafters at garage addition
at 44 South Union Avenue.

d. Dismantle noncontaminated masonry structure including common "Party" wall at the
identified structure at 42 South Union Avenue. Remove debris as required.

e. The Contractor shall remove all RCM foundations, concrete slabs and/or footers,
masonry, rubble and other debris, and soils as necessary to comply with clean criteria
as set forth in the contract documents.

f. Provide, deliver, place, spread and compact clean fill materials to original and/or as
indicated grade elevations.

g. The Contractor will provide, deliver, and install all materials, labor, tools, equipment
and other services as required to replace the common party wall. After party wall is in

place the Contractor shall "Found" existing garage roof rafters on new bearing, patch
roofing and close up as required.
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h. The Contractor will provide, deliver, and install all materials, labor, tools, equipment
and other services as required to construct new rear entry, bedroom and bathroom. All
work will be in accordance with the design drawings and finish schedules as required.
This will include but not limited to foundations, structure framing, flooring, siding, doors
and windows, roofing, cutting and patching, painting, finishes, plumbing, plumbing
fixtures, HVAC, electrical work and other requirements as necessary.

i. The Contractor will repair and restore bituminous paving at 44 South Union Avenue.

j. The Contractor will place geotextile underlayment on prepared subgrade and cover
area, vacated by remedial action at 42 South Union Avenue with aggregates and grade
as required.

k. The Contractor will ascertain all necessary requirements and services for this
reconstruction and arrange for all interim inspections for code compliance. The
Contractor shall include all costs and fees within its bid. Upon completion the Contractor
shall obtain Certificate of Occupancy.

2.32 Under Remedial Action Alternative No. 4, Building Dismantlement, Contaminant
Removal and Permanent Relocation and Alternative No. 5, Building Dismantlement and
Contaminant Removal, the Contractor will remediate, in conjunction with concurrent
dismantlement, the following structures:

1. 216 Wayne Avenue, Lansdowne, PA

2. 218 Wayne Avenue, Lansdowne, PA

3. 219 Wayne Avenue, Lansdowne, PA

4, 237 North Lansdowne Avenue, Lansdowne, PA
5. 6 East Plumstead Avenue, Lansdowne, PA

6. 10 East Plumstead Avenue, Lansdowne, PA

7. 16 East Plumstead Avenue, Lansdowne, PA

8. 42 South Union Avenue, Lansdowne, PA (see Summary of Work 2.30 and
2.31)

9. 500 Harper Avenue, Upper Darby, PA

10. 310 Shadeland Avenue, Upper Darby, PA

FEBRUARY 1994 01010-12 03886-076-008

AR302385



11. 3723 Huey Avenue, Upper Darby, PA

12. 64 South Clifton Avenue, Aldan Borough, PA

13. 34 Lewis Avenue, East Lansdowne, PA

14. 211 Penn Boulevard, East Lansdowne, PA

15. 151 Lexington Avenue, East Lansdowne, PA

16. 617 Pine Street, Darby Borough, PA

17. 619 Pine Street, Darby Borough, PA

18. 621 Pine Street, Darby Borough, PA

19. 623 Pine Street, Darby Borough, PA
2.33 The Contractor shall adhere to the guidelines as generally set forth for the work
required at the aforementioned nineteen (19) sites and shall include, but not limited to the
following:
a. Prepare work plans and follow guidelines as set forth in this Summary of Work.
b. The Contractor shall remove trees, shrubs, and other vegetation as required to
provide access to structures and contaminated soils. Monitor and dispose of debris as
appropriate under the criteria established for this contract.
c. Dismantle structure(s) as required to segregate noncontaminated dismantlement
debris from RCM, ACM, and other RCRA wastes. The Contractors efforts will be closely
monitored for compliance with clean criteria established and set forth in the contract
documents.
d. Radioactive contaminated materials are to be packed into appropriate containers or
packaging as to maximize or consolidate materials into the smallest volume as practical.
This may include combining contaminated soils with masonry or rubble to “fill" voids, or

other methods as necessary to maximize density.

e. Other materials are to be consolidated as necessary and disposal, except RCM, of
wastes are in the Contractor’s Scope of Responsibility.

f. After remediation has been completed the Contractor shall provide, deliver, place,
spread and compact clean fill material into excavation voided by dismantled structure(s).

FEBRUARY 1994 01010-13 03886-076-008

AR302386



g. The Contractor shall regrade disturbed areas, provide and spread top soil, seed and
mulch flat areas, stabilize or sod steeper slopes, replace sidewalks, curbs and restore
paving as necessary.

2.34 The Contractor shall execute work in a manner that will not interfere with the safety

and integrity of adjacent structures and property. The Contractor is also advised to
perform all work in a clean, safe and workmanlike manner.

2.35 Upon completion of remediation of each property, the Contractor shall prepare and
submit a final report on each property that documents that the property has been cleaned
up to established cleanup levels.

PART 3 ITEMS NOT IN CONTRACTOR SCOPE OF SERVICES

3.1 Resident relocation and associated real estate issues will be provided by the U.S.
Army Corps of Engineers - Baltimore District, Real Estate Division.

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT

1.1 General Requirements
1.1.1 Performance and Payment Bonds (Bid ltem 0001)

1.1.1.1 Payment for performance and payment bonds will be made at the lump sum price
bid in the Bidding Schedule for ltem 0001. This will be the Contractor’s premium for the
provision of Performance and Payment bonds or surety for the full value of this contract.
See paragraph Reimbursement of Performance and Payment Bonds in Section 01000,
ADMINISTRATIVE REQUIREMENTS.

1.1.2 Project Mobilization and Demobilization (Bid Item 0002)

1.1.2.1 Payment for project mobilization and demobilization will be made at the lump sum
price bid in the Bidding Schedule for ltem 0002. This will be full compensation for
providing all labor, materials, facilities, rentals, equipment, tools, services, surveys, fees,
submittals, and all other costs associated with the timely execution of work scope, as
described in Section 01010, SUMMARY OF WORK, and at the cleanup and removal of
same at the successful completion of this project.

1.1.3 Safety, Health and Emergency Response (Bid item 0003)

1.1.3.1 Payment for SHERP will be made at the lump sum price in the Bidding Schedule
for ltem 0003. This will be full compensation for providing safety, health, and emergency
response planning, equipment, facilities, services, radiation safety, personnel protective
clothing, and other requirements that include, but not limited to Section 01450,
ENVIRONMENTAL HEALTH AND SAFETY REQUIREMENTS; Section 01927, SURVEYS
FOR CONTAMINATION; Section 01928, HAZARDOUS WASTE CHARACTERIZATION,
DECONTAMINATION, AND DISPOSAL, and other applicable sections.

1.1.4 Project Security (Bid ltem 0004)

1.1.4.1 Payment for project security will be made at the lump sum price bid in the Bidding
Schedule for Item 0004. This will be full compensation for providing project security
during the course of the contract. This will include, but not limited to security fencing
installation and removal, full guard and security services, intrusion alarms, fire alarms,
lighting and other services and facilities to insure adequate protection of property,
equipment, and other facilities as required.
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1.2 Project Site Remediation

1.2.1 Radioactive Contaminated Material (RCM) Remediation;/Dismantlement and
Transportation

1.2.1.1 Masonry/Concrete/Rubble/Other (Bid ltem 0005)

1.2.1.1.1 Measurement for the remediation/dismantlement packaging and transportation
will be measured to the nearest ton (ton = 2,000 pounds).

1.2.1.1.2 Payment will be at the unit price bid in the Bidding Schedule for ltem 0005, for
which price and payment will be full compensation for the characterization, removal,
packaging, sampling, testing, and transportation of RCM as per all applicable contract
documents.

1.2.1.2 Soils (Bid Item 0006)

1.2.1.2.1 Measurement for remediation/dismantlement packaging and transportation will
be measured to the nearest cubic foot (CF) determined by in place, neat volume.

1.2.1.2.2 Payment will be at the unit price bid in the Bidding Schedule for ltem 0006, for
which price and payment will be full compensation for the characterization, removal,

packaging, sampling, testing and transportation of RCM soils per all applicable contract
documents. Cost of disposal will be borne by the Government.

1.2.1.3 Mixed Wastes (Bid ltem 0007)

1.2.1.3.1 Measurement for remediation/dismantlement packaging and transportation will
be measured to the nearest ton (ton = 2,000 pounds).

1.2.1.3.2 Payment will be at the unit price bid in the Bidding Schedule for item 0007, for
which price and payment will be full compensation for the characterization, removal,
packaging, sampling, testing and transportation of RCM mixed with RCRA or other listed
hazardous wastes per all applicable contract documents.

1.2.2 Hazardous/Listed Wastes Remediation/Removal, Transportation and Disposal
1.2.2.1 RCRA and Other Listed Wastes (Bid Item 0008)

1.2.2.1.1 Measurement for the remediation/removal, transportation and disposal will be
measured to the nearest cubic foot (CF).
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1.2.2.1.2 Payment will be at the unit price bid in the Bidding Schedule for item 0008, for
which price and payment will be full compensation for the characterization, removal,
packaging, sampling, testing, handling, transportation and disposal at approved facility
all RCRA and other listed wastes per all applicable contract documents.

1.2.3 Asbestos Containing Material (ACM) Remediation/Removal, Transportation and
Disposal

1.2.3.1 Asbestos Containing Materials (Bid ltem 0009)

1.2.3.1.1 Measurement for the remediation/removal, transportation and disposal will be
measured to the nearest cubic foot (CF).

1.2.3.1.2 Payment will be at the unit price bid in the Bidding Schedule for ltem 00089, for
which price and payment will be full compensation for the characterization, removal,
packaging, sampling, testing, handling, transportation, and disposal at approved facility
for all ACM per all applicable contract documents.

1.2.4 Construction/Dismantlement Debris, General Nonhazardous Wastes and General
Debris, Transportation and Disposal

1.2.4.1 Unclassified/General Debris (Bid ltem 0010)

1.2.4.1.1 Measurement for general /dismantiement debris removal, loading, transportation
and disposal at appropriate facility will be measured to the nearest ton (ton = 2,000
pounds).

1.2.4.1.2 Payment will be at the unit price bid in the Bidding Schedule for ltem 0010, for
which price and payment will be full compensation for the characterization, removal,
handling, loading, transportation and disposal of all nonhazardous building construction
dismantlement debris and other unclassified material as per all applicable contract
documents.

1.3 Project Site Restoration

1.3.1 Site Restoration

1.8.1.1 Clean Fill for Excavations (Bid ltem 0011)

1.3.1.1.1 Unit of Measure: Cubic Yard (CY)
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1.3.1.1.2 Price and payment, for Bid ltem 0010, will be full compensation for the provision
of suitable clean fill materials, transportation, placing, spreading, grading, and compacting
in place quantity as per Section 02201, Section 02210, Section 02221 and all other

applicable sections.

1.3.1.2 Topsoil, 4" Thick (Bid item 0012)

1.3.1.2.1 Unit of Measure: Cubic Yard (CY)

1.8.1.2.2 Price and payment, for Bid ltem 0012, will be full compensation for the provision
of suitable organic topsoil, transportation, placing, spreading and grading in place quantity
as per Section 02210, Section 02935, Section 02935A, Section 02950A and all other
applicable sections.

1.3.1.3 Aggregates/Crushed Stone (Bid ltem 0013)

1.3.1.3.1 Unit of Measure: Cubic Yard (CY)

1.3.1.3.2 Price and payment, for Bid Item 0013, will be full compensation for the provision
of suitable granular materials, transportation, placing, spreading, compacting and grading
in place quantity as per all applicable sections.

1.3.1.4 Seeding and Mulching (Bid ltem 0014)

1.3.1.4.1 Unit of Measure: Square Yard (SY)

1.3.1.4.2 Price and payment, for Bid ltem 0014, will be full compensation for the provision
of materials, labor, and other services for the delivery and installation of proper seeding
and muiching and sodding where applicable as per Section 02210, Section 02935, Section
02935A, Section 02950A and all other applicable sections.

1.3.1.5 Other and Plantings (Bid ltem 0015)

1.3.1.5.1 Unit of Measure: Lump Sum (Allowance) $20,000.00

1.3.1.5.2 Price and payment, for Bid ltem 0015, will be full compensation for the provision
of materials, labor, equipment, services and fees associated with the suitable restoration
of disturbed areas to the satisfaction of the COR and in compliance with all applicable
sections and site conditions. Allowance for undetermined restoration requirements.

1.3.1.6 Shrubs, 2’-3’ Ht. (Bid ltem 0016)

1.3.1.6.1 Unit of Measure: Per Each
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1.3.1.6.2 Price and payment, for Bid ltem 0016, will be full compensation for the provision
of suitable nursery stock, transportation, labor, equipment and other services associated
with the restoration of disturbed areas to the satisfaction of the COR and in compliance
with all applicable sections and site conditions.

1.3.1.7 Trees, 2"-3" Caliper (Bid item 0017)
1.3.1.7.1 Unit of Measure: Per Each

1.3.1.7.2 Price and payment, for Bid Item 0017, will be full compensation for the provision
of appropriate species, transportation, labor, equipment, and other services required with
the planting of trees associated with the restoration of disturbed area at 346 Owen
Avenue, Upper Darby Township, in accordance with all applicable specification sections.

1.3.1.8 Replace Curbs (Bid ltem 0018)
1.3.1.8.1 Unit of Measure: Per Linear Foot (LF)

1.3.1.8.2 Price and payment, for Bid Item 0018, will be full compensation for the area
preparation, provision of formwork, reinforcing, concrete, procurement placement,
finishing, curing all other requirements associated with the replacement of curbs that have
been removed and/or damaged from remedial efforts in accordance with Section 02511B
and all other applicable specification sections.

1.3.1.9 Replace Sidewalks (Bid ltem 0019)

1.3.1.9.1 Unit of Measure: Per Linear Foot (LF)

1.3.1.8.2 Price and payment, for Bid ltem 0019, will be full compensation for the
preparation, provision of formwork, reinforcing, concrete procurement, placement,
finishing, curing and all other requirements associated with the replacement of sidewalks

that have been removed and/or damaged from remedial efforts in accordance with
Section 02511A and all other applicable specification sections.

1.8.1.10 Pavement Restoration and Repair (Bid Iltem 0020)

1.3.1.10.1 Unit of Measure: Per Square Yard (SY)

1.3.1.10.2 Price and payment, for Bid ltem 0020, will be full compensation for the
preparation, provision of materials, labor, tools, equipment, services and fees for the
replacement of bituminous and/or other matching pavement that has been removed

and/or damaged from remedial efforts in accordance with Section 02551 and all other
applicable specification sections.
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1.4.1 Structure Restoration/Rehabilitation/Reconstruction: Structure Reconstruction
1.4.1.1 42/44 South Union Avenue - Lansdowne Borough (Bid item 0021)

1.4.1.1.1. Unit of Measure: Lump Sum (LS)

1.4.1.1.2 Price and payment, for Bid ltem 0021, will be full compensation for the
restoration required for the storage garage at 44 South Union Avenue, and the
replacement construction of dismantled building addition at 44 South Union as a result
of the remediation efforts required at 42 South Union Avenue. The lump sum price will
include, but not limited to, all labor, materials, equipment, tools, services, fees,
subcontracts, rentals and other items as necessary to install work in accordance with all
applicable specification sections and contract documents.

1.4.1.2 346 Owen Avenue - Upper Darby Township (Bid ltem 0022)

1.4.1.2.1 Unit of Measure: Lump Sum (LS)

. 1.4.1.2.2 Price and payment, for Bid Item 0022, will be full compensation for the
replacement construction of porches and additions to 346 Owen Avenue as a result of
i the remedial efforts required to remove contaminated foundations and other contaminated
construction. The lump sum price will include, but not limited to, all labor, materials,
' equipment, tools, services, fees, subcontracts, rentals and other items as necessary to
. construct porches and rear addition as replacements in accordance with all applicable

specification sections and contract documents.

END OF SECTION
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SECTION 01030
JOB CONDITIONS

1. LAYOUT OF WORK: (APR 1972) The Contractor shall lay out his work and shall be
responsible for all measurements in connection therewith. The Contractor shall furnish,
at his own expense, all templates, platforms, equipment, tools and materials and labor
as may be required in laying out any part of the work. The Contractor will be
held responsible for the execution of the work to such lines and elevations shown on the
drawings or indicated by the Contracting Officer.

2. PHYSICAL DATA: (APR 1984) Data and information furnished or referred to below
is for the Contractor’s information. The Government shall not be responsible for any
interpretation or conclusion drawn from the data or information by the Contractor.

2.1 Transportation Facilities: The site is accessed by Baltimore Avenue to South Union
Avenue. Access to Baltimore Avenue is via State Routes 320 and 420 which also access
US Route 95.

2.2 Explorations: The physical conditions indicated on the drawings and in the
specifications are the result of site investigations by surveys and auger borings.

3. UTILITIES:

3.1 Availability of Utilities Including Lavatory Facilities: (JUN 1980) It shall be the
responsibility of the Contractor to provide all utilities he may require during the entire life
of the contract. He shall make his own investigation and determinations as to the
availability and adequacy of utilities for his use for construction purposes and domestic
consumption. He shall install and maintain all necessary supply lines, connections,
piping, and meters if required, but only at such locations and in such manner as
approved by the Contracting Officer. Before final acceptance of work under this
contract, all temporary supply lines, connections and piping installed by the
Contractor shall be removed by him in a manner satisfactory to the Contracting
Officer.

3.2 Interruption of Utilities: (1972)

3.2.1 No utility services shall be interrupted by the Contractor to make connections,
to relocate, or for any purpose without approval of the Contracting Officer.

3.3 Alterations to Utilities: Where changes and relocations of utility lines are noted to be
performed, the Contractor shall give the Contracting Officer at least thirty days’ written
notice in advance of the time that the change or relocation is required. Any modification
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to existing or relocated lines required as a result of the Contractor’s method of operation
shall be made wholly at the Contractor’s expense and no additional time will be allowed
for delays incurred by such modifications.

4. DISPOSAL OF EXISTING MATERIAL AND EQUIPMENT: The Contractor shall refer
to applicable sections of this specification for the determination of clean criteria and
dispositon of all materials. This includes RCM, ACM and general debris that will be
generated from the remedial efforts associated with this project.

5. MAINTENANCE OF ACCESS: (DEC 1975) The Contractor shall not block passage
through sidewalks, roads, alleys or other entranceways to structures during performance
of work under this contract. In addition, the Contractor shall at all times maintain safe
and clear passage through interior corridors and doorways to allow safe access within
the structures. No equipment or new materials are to be stored in the building except
those items that are necessary for progress of the immediate work. All existing
equipment, materials and debris removed during the work that are not to be reinstalled
shall be removed daily by the Contractor from the building.

6. PROTECTION OF GOVERNMENT PROPERTY AND PERSONNEL: (DEC 1975)

6.1 The Contractor shall protect the public by installing safety rails and/or barricades as
applicable to prevent injury from unauthorized entry of personnel into work areas.
Warning signs shall be erected as necessary to indicate Construction areas or hazardous
zones. Work shall proceed in such manner as to prevent the undue spread of dust and
flying particles. The Contractor shall adhere to Specification Section 01450,
ENVIRONMENTAL HEALTH AND SAFETY REQUIREMENTS and other sections as
applicable.

7. ORDER OF WORK AND COORDINATION WITH OTHER CONTRACTORS: (FEB 1979)
Other Contractors are presently working in the same area. After award of this contract
a meeting will be held with all contractor representatives and the Contracting Officer
to develop a plan of work coordination. In case of disagreement regarding use of an
area the decision of the Contracting Officer will control.

8. SALVAGE MATERIAL AND EQUIPMENT: The Contractor shall maintain adequate
property control records for all materials and equipment specified to be salvaged. These
records may be in accordance with the Contractor’s system of property control, if
approved by the property administrator. The Contractor shall be responsible for the
adequate storage and protection of all salvaged materials and equipment and shall
replace, at no cost to the Government, all salvage materials and equipment which are
broken or damaged during salvage operations as the resuilt of his negligence, or while
in his care. See Section 01010 - SUMMARY OF WORK, Article 2.27.
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9. ASBESTOS (JAN 13985 REV NOV 1990)

9.1 THE CONTRAGCTOR IS WARNED THAT EXPOSURE TO AIRBORNE ASBESTOS HAS
BEEN ASSOCIATED WITH FOUR DISEASES: LUNG CANCER, CERTAIN
GASTROINTESTINAL CANCERS, PLEURAL OR PERITONEAL MESOTHELIOMA AND
ASBESTOSIS. Studies indicate there are significantly increased health dangers to
persons exposed to asbestos who smoke and further, to family members and other
persons who become indirectly exposed as a result of the exposed worker bringing
asbestos-laden work clothing home to be laundered.

9.2 The Contractor is advised that friable and/or nonfriable asbestos containing material
has been identified in area(s) where contract work is to be performed. Friable asbestos
containing material means any material that contains more than 1 percent asbestos by
weight that hand pressure can crumble, pulverize or reduce to powder when dry.
Nonfriable asbestos containing materials do not release airborne asbestos fiber during
routine handling and end-use. However, excessive fiber concentrations may be produced
during uncontrolled abrading, sanding, drilling, cutting, machining, removal, demolition or
other similar activities. Whether asbestos is friable or nonfriable, care must be taken to
avoid releasing or causing to be released, asbestos fibers into the atmosphere where they
may be inhaled or ingested.

9.3 When contract work activities are carried out in locations where the potential exists
for exposure to airborne asbestos fibers as described in paragraph 9.2 or where asbestos
waste will be generated, the contractor shall assure that all measures necessary to
provide effective protection to persons from exposure to asbestos fibers and prevention
of contamination to property, materials, supplies, equipment and the internal and external
environment are effectively instituted. The Contractor shall conduct asbestos-related
activities in accordance with Section 02080, RADIOACTIVE MATERIALS, LEAD, AND
ASBESTOS REMEDIATION.

9.4 The Contractor shall complete and return to the Contracting Officer within 15
working days after the completion of all airborne asbestos monitoring conducted
under this contract, a "Summarization of Airborne Asbestos Sampling Results"
form provided by the Government. This completed summarization form is to be used
by the US Army Corps of Engineers for statistical information purposes and does not
relieve the Contractor from his recordkeeping requirements as specified in 02080,
RADIOACTIVE MATERIALS, LEAD, AND ASBESTOS REMEDIATION.

9.5 An industrial hygiene asbestos survey will be conducted in the contract work area(s)
to identify and verify the presence of asbestos containing materials as described in
Section 01010, Paragraph 2.25b, in the Summary of Work.
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NOTE: The Contractor is required to certify on the Price Schedule of this solicitation that
he has fully read and comprehends the information as indicated on the drawings and its
potential impact on the contract work to be performed.

9.6 The industrial hygiene asbestos survey described in paragraph 9.5 may not have
identified all asbestos containing materials in the contract work area(s). When contract
work area(s) appear to have asbestos containing material not identified in the drawings,
the Contractor shall conduct an asbestos survey to identify such material(s) in a manner
similar to that described in the drawings.

The points of contact follow:

1. OSHA: (410)962-2840

2. EPA, Region 3: 1-800-438-2474

3. Pennsylvania Department of Environmental Resources: (717)783-2300

END OF SECTION
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SECTION 01060

SAFETY

1. APPLICABLE PUBLICATIONS: The publications listed below form a part of this
specification and are referred to in the text by the basic designation only.

1.1 U.S. Army Corps of Engineers

EM 385-1-1 (Oct 1992) U.S. Army Corps of Engineers Safety and Health
Requirements Manual

1.2 National Fire Protection Association (NFPA)
NFPA 70-1993 National Electric Code (NEC)
1.3 Society of Automotive Engineers (SAE)

J 994-85 (Mar 85) Alarm, Backup, Electric - Performance, Test, and
Application, Recommended Practice

2. GENERAL: Worker safety is of paramount importance. The Contractor shall comply
with the Contract Clause in the Solicitation entitled ACCIDENT PREVENTION, including
the U.S. Army Corps of Engineers Safety and Health Requirements Manual referred to
therein in addition to the provisions of this specification.

3. SAFETY PROGRAM: The U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, and all subsequent revisions referred to in the
Contract Clause ACCIDENT PREVENTION of this contract, are hereby supplemented as
follows:

a. The Contractor shall designate an employee responsible for overall supervision of
accident prevention activities, and shall have no other assigned duties. Such duties shall
include: (1) assuring applicable safety requirements are incorporated in work methods
and (2) inspecting the work to ensure that safety measures and instructions are actually
applied. The proposed safety supervisor’'s name and qualifications shall be submitted in
writing for approval to the Contracting Officer’s Representative. This individual must have
prior experience as a safety engineer or be able to demonstrate his/her familiarity and
understanding of the safety requirements over a prescribed trial period. The safety
engineer shall have the authority to act on behalf of the Contractor’s general management
to take whatever action is necessary to assure compliance with safety requirements. The
safety supervisor is required to be on the site when work is being performed.
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b. Prior to commencement of any work at a job site, a preconstruction safety meeting
shall be held between the Contractor and the Corps of Engineers Area/Resident Engineer
to discuss the Contractor’'s safety program and |n particular to review the following
submittals:

‘(1) Contracts Accident Prevention Plan: An acceptable accident prevention plan,
written by the prime Contractor for the specific work and implementing in detail the
pertinent requirements of EM 385-1-1, shall be submitted for Government approval.

(2) Activity Phase Hazard Analysis Plan: Prior to beginning each major phase of
work, an activity hazard analysis (phase plan) shall be prepared by the Contractor for that
phase of work and submitted to the Contracting Officer’s Representative for approval.
A phase is defined as an operation involving a type of work presenting hazards not
experienced in previous operations or where a new subcontractor or work crew is to
perform work. The analysis shall address the hazards for each activity performed in the
phase and shall present the procedures and safeguards necessary to eliminate the
hazards or reduce the risk to an acceptable level.

c. Subsequent job site safety meetings shall be held as follows:

(1) A safety meeting shall be held at least once a month for all supervisor son the
project to review past activities, to plan ahead for new or changed operations and to
establish safe working procedures to anticipated hazards. An outline report of each
monthly meeting shall be submitted to the Contracting Officer’s Representative.

(2) At lease one safety meeting shall be conducted weekly, or whenever new
crews begin work, by the appropriate field supervisors or foremen for all workers. An
outline report of the meeting giving date, time, attendance, subjects discussed and who
conducted it shall be maintained and copies furnished the designated authority on
request.

4. ACCIDENTS: Chargeable accidents are to be investigated by both Contractor
personnel and the Contracting Officer.

4.1 Accident Reporting, Eng Form 3394: Section |, Paragraph 01.D, of EM 385-1-1 and
the Contract Clause entitled ACCIDENT PREVENTION are amended as follows: The
prime Contractor shall report on Eng Form 3394, supplied by the Contracting Officer, all
injuries to his employees or subcontractors that result in lost time and all damage to
property and/or equipment in excess of $2,000 per incident. Verbal notification of such
accident shall be made to the Contracting Officer within 24 hours. A written report on the
above noted form shall be submitted to the Contracting Officer within 72 hours following
such accidents. The written report shall include the following:
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a. A description of the circumstances leading up to the accident, the cause of the
accident, and corrective measures taken to prevent recurrence.

b. A description of the injury and name and location of the medical facility giving
examination and treatment.

c. A statement as to whether or not the employee was permitted to return to work after
examination and treatment by the doctor, and if not, an estimate or statement of the
number of days lost from work. [f there have been days lost from work, state whether
or not the employee has been re-examined and declared fit to resume work as of the date
of the report.

4.2 OSHA Requirements

4.2.1 OSHA Log: A copy of the Contractor's OSHA Log of Injuries shall be forwarded
monthly to the Contracting Officer.

4.2.2 OSHA Inspections: Contractors shall immediately notify the Contracting Officer
when an OSHA Compliance official (Federal or State representative) presents his/her
credentials and informs the Contractor that the workplace will be inspected for OSHA
compliance. Contractors shall also notify the Contracting Officer upon determination that

an exit interview will take place upon completion of the OSHA inspection. (NABSA OCT
05, 1976)

5. SUBMITTALS FOR GOVERNMENT APPROVAL: Submittals shall be in accordance
with Section 01305 CONTRACTOR SUBMITTAL PROCEDURES. All required submittals
of items specified in this section shall be for information only, except for those items
including, but not limited to, the following which shall be submitted for Government
approval:

a. Written designation of safety representative.

b. Written project specific accident prevention plan.

c. Written activity phase hazard analysis plan.

d. Section 01450 ENVIRONMENTAL HEALTH AND SAFETY REQUIREMENTS.

END OF SECTION
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SECTION 01070

CUTTING, PATCHING AND REPAIRING

PART 1 GENERAL
1. DESCRIPTION

This section pertains to the provision of all cutting, removing, replacing, patching,
repairing, restoration, refinishing and similar type work as necessary to existing work
scheduled to remain and to new work required to be cut or uncovered. All existing
facilities damaged as a result of the construction activities shall be restored to a
condition equivalent to that prior to the start of work, except where otherwise shown

or specified.

Extent of work includes uncovering work to provide for installation of ill-timed work,
removal and replacement of defective work or work that does not conform to the contract
documents, installation of new work to be installed in existing construction, and as
necessary to make several parts fit.

PART 2 PRODUCTS
2.1 MATERIALS

Materials for replacement, repairing, patching, restoration, and similar type work shall
conform to applicable sections of the specifications for new materials or work. Where
existing materials and/or installations are not covered by the specifications, such materials
shall match existing. All excess materials resulting from cutting and removal work shall
be removed from the job site.

PART 3 EXECUTION

3.1 INSPECTION & PREPARATION

Inspect all existing conditions of work, for possible movement or damage during
cutting or uncovering procedures. After uncovering work, inspect conditions affecting

installation of new products. Do not proceed with any further cutting, patching or
repairing work if defects are observed; or if any unsafe condition exists.

Prior to cutting or uncovering work, provide all shoring, bracing and supports as required
to maintain the structural integrity of the project. Prior to restoration work, properly
prepare existing surfaces to receive new materials such as to provide a proper bond or
joining.
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3.2 CUTTING AND DRILLING

Contractor shall do all cutting and drilling of existing walls, partitions, ceilings, floors,
etc., as necessary for installation of the new work as shown, including cutting of holes
and other openings for new plumbing, mechanical and electrical work. Cutting shall
be performed by hand or small power tools; holes and slots cut neat and to size
required, with minimum disturbance of adjacent work; cut holes in concrete slabs
for pipes and conduit with core drills of proper sizes. Openings shall be covered
temporarily when not in use and patched as soon as work is installed.

3.3 PATCHING AND REPAIRS

Existing work shall be cut, altered, removed, temporarily removed and replaced, or
relocated as required for the performance of the work indicated on the drawings. Work
remaining in place that is damaged or defaced by reason of alteration or demolition
shall be restored to a condition equivalent to that prior to the start of work. Contractor
shall be responsible for coordinating all patching and repairing involving the various
trades, whether or not specifically mentioned under the respective sections.

Where alterations or removals exposes damaged or unfinished surfaces or materials,
such surfaces or materials shall be refinished or replaced as necessary to make
continuous areas uniform. Where new work by any trade occurs in an existing
finished area the entire wall or ceiling surface in which such work occurs shall be
refinished. Where such new work occurs in an existing unfinished area, the work shall
be done to render the new work inconspicuous.

Where tilities are removed, relocated, or abandoned, they shall be capped, valved or
plugged to make a complete and working installation as required. Resulting holes and
damaged surfaces shall be properly patched to match adjacent undisturbed surfaces or
prepared to receive new finish as applicable.

All surfaces affected by patching and repairing work shall be restored to match existing

adjacent surfaces. Repainting of affected areas or surfaces shall match color and
shade of existing painted surfaces.

3.4 SUBMITTALS

3.4.1 The procedures proposed for the accomplishment of cutting, patching, and
repairing work shall be submitted when such work affects:

a. Contractors working under separate contract.
b. The structural value of or structural integrity of any element of the project.
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cC. Integrity of effectiveness of weather-exposed or moisture-resistant elements
or systems.

d. Efficiency and operational life, maintenance or safety of operational elements.

e. Visual qualities of sight-exposed elements.

3.4.2 The submittals shall include:

a. Identification of the project.

b. Description of affected work.

C. The necessity for cutting, patching or alteration.

d. The affect on work of the Government or any separate Contractor.

e. The affect on the structural or weather proof integrity of the project.

f. Description of proposed work:
1. Scope of cutting, patching, alteration and repairing.
2. Trades who will execute the work.
3. Products proposed to be used.
4. Schedule of work.
g. Alternatives to cutting, patching and repairing.

END OF SECTION
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SECTION 01300
SUBMITTAL DESCRIPTIONS

PART 1 GENERAL

1.1 SUBMITTALS

The submittals described below are those required and further described in other sections
of the specifications. Other requirements pertaining to submittals are included in the
SPECIAL CLAUSES and Section 01305A, CONTRACTOR SUBMITTAL PROCEDURES.

Submittals required by the CONTRACT CLAUSES and other nontechnical parts of the
contract are not included in this section.

1.1.1 Data

Submittals which provide caiculations, descriptions, or documentation regarding the work.
1.1.2 Drawings

Submittals which graphically show relationship of various components of the work,
schematic diagrams of systems, details of fabrication, layouts of particular elements,
connections, and other relational aspects of the work.

1.1.3 Instructions

Preprinted material describing installation of a product, system or material, including
special notices and material safety data sheets, if any, concerning impedances, hazards,
and safety precautions.

1.1.4 Schedules

Tabular lists showing location, features, or other pertinent information regarding products,
materials, equipment, or components to be used in the work.

1.1.5 Statements
A document, required of the Contractor, or through the Contractor, from a supplier,
installer, manufacturer, or other lower tier Contractor, the purpose of which is to confirm

the quality or orderly progression of a portion of the work by documenting procedures,
acceptability of methods or personnel, qualifications, or other verifications of quality.
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1.1.6 Reporis

Reports of inspections or tests, including analysis and interpretation of test results. Each
report shall be properly identified. Test methods used shall be identified and test results
shall be recorded.

1.1.7 Certificates

Statement signed by responsible official of a manufacturer of a product, system or
material, attesting that the product, system or material meets specified requirements. The
statement must be dated after the award of this contract, must name the project, and
must list the specific requirements which are being certified.

1.1.8 Samples

Samples, including both fabricated and unfabricated physical examples of materials,
products, and units of work as complete units or as portions of units of work.

1.1.9 Records

Documentation to record compliance with technical or administrative requirements.
1.1.10 Operation and Maintenance Manuals

Data which forms a part of an operation and maintenance manual.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

END OF SECTION
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SECTION 01305A
CONTRACTOR SUBMITTAL PROCEDURES
PART 1 GENERAL
1.1 SUMMARY: (Not Applicable)

1.2 REFERENCES: (Not Applicable)
1.3 SUBMITTAL CLASSIFICATION: Submittals are classified as follows:

1.3.1 Government Approved: Governmental approval is required for extensions of
design, critical materials, deviations, equipment whose compatibility with the entire
system must be checked, and other items as designated by the Contracting Officer.
Within the terms of the Contract Clause entitled "Specification and Drawings for
Construction, " they are considered to be "shop drawings."

1.8.2 Information Only: All submittals not requiring Government approval will be for
information only. They are not considered to be “shop drawings" within the terms of the
Contract Clause referenced above.

1.4 APPROVED SUBMITTALS: The approval of submittals by the Contracting Officer
shall not be construed as a complete check, but will indicate only that the general
method of construction, materials, detailed and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any error which may exist,
as the Contractor under the CQC requirements of this contract, is responsible for the
dimensions and design of adequate connections, details and satisfactory construction
of all work. After submittals have been approved by the Contracting Officer, no
resubmittal for the purpose of substituting materials or equipment will be given
consideration unless accompanied by an explanation as to why a substitution is
necessary.

1.5 DISAPPROVED SUBMITTALS: The Contractor shall make all corrections required
by the Contracting Officer and promptly furnish a corrected submittal in the form and
number of copies as specified for the initial submittal. If the Contractor considers any
correction indicated on the submittals to constitute a change to the contract, notice
as required under Contract Clause entitled "Changes" shall be given promptly to the
Contracting Officer.

1.6 WITHHOLDING OF PAYMENT: Payment for materials incorporated in the work will
not be made if required approvals have not been obtained.
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PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION

3.1 GENERAL: The Contractor shall submit all items listed on the Submittal Register
(ENG Form 4288) or specified in the other sections of these specifications. The
Contracting Officer may request submittals in addition to those listed when deemed
necessary to adequately describe the work covered in the respective sections. Units of
weights and measures used on all submittals shall be the same used in the contract
drawings. Submittals shall be made in the respective number of copies and submitted
to the Contracting Officer. Each submittal shall be complete and in sufficient detail
to allow ready determination of compliance with contract requirements. Prior to
submittal, all items shall be checked and approved by the Contractor’s Quality Control
(CQC) representative and each respective transmittal form (ENG Form 4025) shall
be stamped, signed and dated by the CQC representative certifying that the
accompanying submittal complies with the contract requirements. Proposed deviations
from the contract requirements shall be clearly identified. Submittals shall include
items such as: Contractor’s, manufacturer’s, or fabricator’s drawings; descriptive
literature including (but not limited to) catalog cuts, diagrams, operating charts or
curves; test reports; test cylinders; samples; O&M manuals including parts list;
certifications; warranties and other such required submittals. Submittals requiring
Government approval shall be scheduled and made prior to the acquisition of the
material or equipment covered thereby.

3.2 SUBMITTAL REGISTER: (ENG Form 4288): At the end of this section is one set
of ENG Forms 4288 listing each item of equipment and material for which submittals
are required by the specifications. Columns “¢" through “p" (abbreviations in column
"p" are defined as follows: "AR" means Area Office; "AE" means architect-engineer; and
"ED" means Engineering Division) have been completed by the Government. The
Contractor shall complete columns "a," "b," and "q" through “x" and return 2 completed
copies to the Contracting Officer for approval within 30 calendar days after Notice to
Proceed. The approved submittal register will become the scheduling document and
will be used to control submittals throughout the life of the contract. This register and
the progress schedules shall be coordinated.

3.3 SCHEDULING: Submittals covering component items forming a system or items
that are interrelated shall be scheduled to be coordinated and submitted concurrently.
Certifications to be submitted with the pertinent drawings shall be so scheduled.
Adequate time (a minimum of 30 calendar days exclusive of mailing time) shall be allowed
on the register for review and approval. No delays, damages or time extensions will
be allowed for time lost in late submittals.
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3.4 TRANSMITTAL FORM (ENG Form 4025): The sample transmittal form (ENG Form
4025) attached to this section shall be used for submitting both Government approved
and information only submittals in accordance with the instructions on the reverse of the
form. These forms will be furnished to the Contractor. This form shall be properly
completed by filling out all the heading blank spaces and identifying each item
submitted. Special care will be exercised to ensure proper listing of the specification
paragraph and/or sheet number of the contract drawings pertinent to the data submitted
for each item.

3.5 SUBMITTAL PROCEDURE: Six (6) copies of submittals shall be made as follows:

3.5.1 Procedures: In the signature block provided on ENG Form 4025 the Contractor
certifies that each item has been reviewed in detail and is correct and is in strict
conformance with the contract drawings and specifications unless noted otherwise.
The accuracy and completeness of submittals is the responsibility of the Contractor.
Any costs due to resubmittal of documents caused by inaccuracy, lack of coordination,
and/or checking shall be the responsibility of the Contractor. This shall include the
handling and review time on the part of the Government. Each variation from the
contract specifications and drawings shall be noted on the form; and, attached to the
form, the Contractor shall set forth, in writing, the reason for and description of
such variations. If these requirements are not met, the submittal may be returned for
corrective action.

3.5.2 The Contractor is responsible for the total management of his work. The
quantities, adequacy and accuracy of information contained in the submittals are
the responsibility of the Contractor. Approval actions taken by the Government will not
in any way relieve the Contractor of his quality control requirements.

3.5.3 The above is in addition to the requirements set forth in Contract Clause entitled
"Specifications and Drawings for Construction".

3.5.4 Deviations: For submittals which include proposed deviations requested by
the Contractor, the column ‘"variations" of ENG Form 4025 shall be checked. The
Contractor shall set forth in writing the reason for any deviations and annotate such
deviations on the submittal. The Government reserves the right to rescind inadvertent
approval of submittals containing unnoted deviations.

3.6 CONTROL OF SUBMITTALS: The Contractor shall carefully control his
procurement operations to ensure that each individual submittal is made on or before the
Contractor scheduled submittal date shown on the approved "Submittal Register."

3.7 GOVERNMENT APPROVED SUBMITTALS: Upon completion of review of submittals
requiring Government approval, the submittals will be identified as having received
approval by being stamped and dated. Four (4) copies of the submittal will be
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retained by the Contracting Officer and two (2) copies of the submittal will be returned
to the Contractor.

3.8 INFORMATION ONLY SUBMITTALS: Normally submittals for information only will
not be returned. Approval of the Contracting Officer is not required on information only
submittals. These submittals will be used for information purposes. The Government
reserves the right to require the Contractor to resubmit any item found not to comply
with the contract. This does not relieve the Contractor from the obligation to furnish
material conforming to the plans and specifications and will not prevent the Contracting
Officer from requiring removal and replacement if non-conforming material is
incorporated in the work. This does not relieve the Contractor of the requirement to
furnish samples for testing by the Government laboratory or check testing by the
Government in those instances where the technical specifications so prescribe.

3.9 STAMPS: Stamps used by the Contractor on the submittal data to certify that the
submittal meets contract requirements shall be similar to the following:

CONTRACTOR

(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or attached sheet(s).

SIGNATURE:

TITLE:

DATE:

3.10 CERTIFICATES OF COMPLIANCE: (MAY 1969) Any Certificates required for
demonstrating proof of compliance of materials with specification requirements shall be
executed in four (4) copies. Each certificate shall be signed by and official authorized
to certify in behalf on the manufacturing company and shall contain the name and
address of the Contractor, the project name and location, and the quantity and date or
dates of shipment or delivery to which the certificates apply. Copies of laboratory test
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reports submitted with certificates shall contain the name and address of the testing
laboratory and the date or dates of the tests to which the report applies. Certification
shall not be construed as relieving the Contractor from furnishing satisfactory material,
if, after tests are performed on selected samples, the material is found not to meet the
specific requirements.

Attachments:
ENG FORM 4288 MAY 91
ENG FORM 4025 MAY 91

END OF SECTION
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